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NOTICE INVITING BIDS  
 
RECEIPT AND OPENING OF PROPOSALS:  Sealed bids will be received in the main office of the 
Valley-Wide Recreation & Park District (“District”), 901 West Esplanade Avenue, San Jacinto, CA 
92582 until Monday, June 3, 2024 at 2:00p.m., at which time or soon thereafter said bids will be 
opened and publicly read aloud. 
 
Bids received after this time will be returned unopened.  Bids shall be valid for sixty (60) calendar 
days after the bid opening date.  Bids shall be submitted on the District’s Bid Forms.  No electronic 
bids or email bids will be accepted.  
 
SCOPE OF WORK  
Work will primarily consist of the following: 

• Cleaning, clearing and crack sealing 
• Resurfacing 
• Remove and replacement of asphalt as needed 
• Slurry Sealing  
• Re-stripe parking stalls 
• All ADA spaces and stalls must meet current ADA Standards  

 
MANDATORY PRE-BID CONFERENCE 
Date:  Friday, May 24, 2024 at 2:00p.m. 
 
Location: 901 W Esplanade Avenue, San Jacinto, CA 92582 
  Parking lot off Esplanade Avenue in front of Michael Paul Gymnasium 
 
NO PRE-BID WALK THROUGH WILL BE CONDUCTED ON THIS PROJECT. ALL 
CONTRACTORS WILL BE RESPONSIBLE TO VISIT EACH PARKING LOT TO ASSESS 
REQUIRED WORK.  

  
QUESTIONS: All questions must be submitted in writing by 5:00p.m. on Tuesday, May 28, 2024, 
to Justin Schweitzer at Justin@GoRecreation.org or FAX: 951-654-5279.  Questions received 
after this time may not be responded to.  

 
PROJECT ESTIMATE: $775,000 
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COMPLETION OF WORK:  All work shall be complete within ninety (90) calendar days after 
receipt of Notice to Proceed.  Liquidated damages of $250.00 per calendar day will be assessed 
for exceeding any of the time completion requirements.  Additional days will be given for days 
classified as “rain days” by the District Inspector. 

 
PLANS AND SPECIFICATIONS:  Copies of the Plans and Specifications are available for 
inspection at no cost at www.GoRecreation.org/bids-and-documents. No bid sets will be available 

for purchase. Plans and Specifications are also available at the following planrooms: Bid America 
at www.BidAmerica.com and AGC San Diego at www.agcsd.org/Departments/PlanRoom/. 
 
GUARANTEE:  Bids must be accompanied by cash, a certified or cashier’s check or a Bid Bond 
in favor of the Valley-Wide  Recreation and Park District in an amount not less than ten percent 
(10%) of the submitted Total Bid Price, as a guarantee that the bidder will enter into the contract 
for the work, the full amount of such guarantee to be forfeited to the District should successful 
bidder fail to enter into said contract as set forth in Section 20160 et seq. of the Public Contract 
Code of the State of California. 
 

SECURITY:  Each bid shall be accompanied by the security referred to in the Contract 
Documents, the non-collusion affidavit, the list of proposed subcontractor, and all additional 
documentation required by the Instructions to Bidders.  The successful bidder will be required to 
furnish the District with a Performance Bond equal to 100% of the successful bid, and Payment 
Bond equal to 100% of the successful bid, prior to execution of the Contract.  All bonds are to be 
obtained from a surety that meets all the State of California bonding requirements, as defined in 
Code of Civil Procedure Section 995.120, and is admitted by the State of California.  Pursuant of 
Public Contract Code Section 22300, the successful bidder may substitute certain securities for 

funds withheld by District to ensure his performance under the Contract. 
 
INSURANCE:  The successful bidder will also be required to furnish the District with an insurance 
policy as specified in the Specifications. 

 
PREVAILING WAGE RATES:   The Director of Industrial Relations (DIR) has determined the 
general prevailing rate per diem wages in the locality in which this work is to be performed for each 
craft or type of worker needed to execute the Contract which will be awarded to the successful 
bidder, copies of which are on file and will be made available to any interested party upon request 
at the main office or online at http://www.dir.ca.gov/dlsr.  A copy of these rates shall be posted by 
the successful bidder at the job site.  The successful bidder, and all subcontractor(s) under him, 
shall comply with all applicable Labor Code provisions, which include, but are not limited to the 
payment of not less than the required prevailing rates to all hours of labor and the debarment of 
contractors and subcontractors.  
 
Pursuant to Labor Code sections 1725.5 and 1771.1, all contractors and subcontractors that wish 
to bid on, be listed in a bid proposal, or enter into a contract to perform public work must be 
registered with the Department of Industrial Relations.  No Bid will be accepted nor any contract 
entered into without proof of the contractor’s and subcontractors’ current registration with the 
Department of Industrial Relations to perform public work.  If awarded a contract, the Bidder and its 
subcontractors, of any tier, shall maintain active registration with the Department of Industrial 
Relations for the duration of the Project. 
 

http://www.gorecreation.org/bids-and-documents
http://www.bidamerica.com/
http://www.agcsd.org/Departments/PlanRoom/
http://www.dir.ca.gov/dlsr
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CONTRACT TIME:   No bid or bid security may be withdrawn for seventy-five (75) calendar days 
after the date bids are received.  The successful bidder shall within ten (10) calendar days after 
the District mails a Notice of Acceptance of bid, return the signed contract and bonds, and attend 
the pre-construction conference at the District’s Administration office.  The contract period shall 
commence twenty (20) calendar days from the date of the Notice of Acceptance. The Contractor 
shall complete all work including testing, within ninety (90) Calendar days.   

 
REQUIRED CONTRACTOR LICENSE: Bidders on this work will be required to be licensed 
by the State of California as Class A General Contractor, C-12 Earthwork and Paving 
Contractor, or Class C-32 Parking and Highway Improvement Contractor at the time of the 
bid and at the time of award as such license is defined in Section 7056 and/or Section 7058 of 
the Business and Professional Code and Section 732 of the California Administrative Code.   

 
AWARD OF CONTRACT:  The District shall award the Contract for the Project to the lowest 
responsible bidder as determined form the base bid alone by the district.  The District reserves 
the right to reject any or all bids or to waive an irregularities or information in any bids or in the 
bidding process. 

 
CERTIFIED PAYROLL:  The winning bid contractor will be required to concurrently submit weekly 
certified payroll to the Department of Industrial Relations when submitting their monthly invoice 
payment request to Valley-Wide Recreation and Park District.  The District’s invoice payment 
policy is thirty (30) days.  

 
ADDITIONAL INFORMATION:  All inquiries shall be directed to Justin Schweitzer at 
Justin@GoRecreation.org or at (951) 654-1505.  
 
Dated this 2nd day of May, 2024 
 
 
 
-------------------------------------------------------------------- 
Justin Schweitzer, Special Project Supervisor 
Valley-Wide Recreation & Park District 
         
 

 
 

Posted date: May 2, 2024 

Justin Schweitzer

mailto:Justin@GoRecreation.org
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INSTRUCTIONS TO BIDDERS 

The District may also make the Contract Documents available for review at one or more plan 
rooms, as indicated in the Notice Inviting Bids. Please Note: Prospective Bidders who choose to 
review the Contract Documents at a plan room must contact the District to obtain the required 
Contract Documents if they decide to submit a bid for the Project. 

Any Addenda will be posted on www.GoRecreation.org/bids-and-documents.  Failure to 
acknowledge addenda may make a bid nonresponsive and not eligible for award of the contract. 

B-02. EXAMINATION OF SITE AND CONTRACT DOCUMENTS 
At its own expense and prior to submitting its Bid, each Bidder shall visit the site of the proposed 
work and fully acquaint itself with the conditions relating to the construction and labor required so 
that the Bidder may fully understand the work, including but not limited to difficulties and 
restrictions attending the execution of the work under the contract.  Each Bidder shall carefully 
examine the Drawings, and shall read the Specifications, Contract, and all other documents 
referenced herein.  Each Bidder shall also determine the local conditions which may in any way 
affect the performance of the work, including local tax structure, contractors’ licensing 
requirements,  availability of required insurance, the prevailing wages and other relevant cost 
factors, shall familiarize itself with all federal, state and local laws, ordinances, rules, regulations 
and codes affecting the performance of the work, including the cost of permits and licenses 
required for the work, and shall make such surveys and investigations, including investigations of 
subsurface or latent physical conditions at the site or where work is to be performed as may be 
required.  Bidders are responsible for consulting the standards referenced in the Contract.  The 
failure or omission of any Bidder to receive or examine any contract documents, forms, 
instruments, addenda, or other documents, or to visit the site and acquaint itself with conditions 
there existing shall in no way relieve any Bidder from any obligation with respect to its Bid or to 
the contract and no relief for error or omission will be given except as required under State law.  
The submission of a Bid shall be taken as conclusive evidence of compliance with this Article. 

B-03. INTERPRETATION OF DRAWINGS AND DOCUMENTS 

Prospective Bidders unclear as to the true meaning of any part of the Drawings, 
Specifications or other proposed contract documents may submit to the Engineer of the 
District a written request for interpretation.  The prospective Bidder submitting the request 
is responsible for prompt delivery.  Interpretation of the Drawings, Specifications or other 
proposed contract documents will be made only by a written addendum duly issued and 
a copy of such addenda will be mailed or delivered to each prospective Bidder who has 
purchased a set of Drawings and Specifications.  The District will not be responsible for 
any other explanation or interpretations of the proposed documents.  If a Prospective 
Bidders becomes aware of any errors or omissions in any part of the Contract Documents, it is 
the obligation of the Prospective Bidder to promptly bring it to the attention of the District. 

  May 2,

B-01. SECURING DOCUMENTS   
Bids must be submitted to the District on the Bid Forms which are a part of the Bid Package for 
the Project. Bid and Contract Documents may be obtained from the Administration Office at: 
901 W. Esplanade Avenue, San Jacinto California, 92582 or www.GoRecreation.org/bids-and-
documents, any time after  2024.  Prospective bidders are encouraged to telephone in 
advance to determine the availability of Contract Documents. Any charge for the Contract 
Documents is stated in the Notice Inviting Bids. 

http://www.gorecreation.org/bids-and-documents
http://www.gorecreation.org/bids-and-documents
http://www.gorecreation.org/
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B-04. PRE-BID CONFERENCE 
A Mandatory Pre-Bid Conference is scheduled for Friday, May 24, 2024 @ 10:00 a.m. to discuss 
the Project's existing conditions at the Miachael Paul Gymnasium Parking Lot: 901 W 
Esplanade Avenue, San Jacinto, CA 92582.  Representatives of the District and consulting 
engineers, if any, will be present.  Questions asked by Bidders at the Pre-Bid Walk-Through not 
specifically addressed within the Contract Documents shall be answered in writing, and shall be 
sent to all Bidders present at the Pre-Bid Walk-Through.  Bids will not be accepted from any 
bidder who did not attend the Mandatory Pre-Bid Conference. 

NO PRE-BID WALK THROUGH WILL BE CONDUCTED ON THIS PROJECT. ALL 
CONTRACTORS WILL BE RESPONSIBLE TO VISIT EACH PARKING LOT AND ASSESS 
WHAT WORK WILL BE REQUIRED. 

B-05. ADDENDA 
The District reserves the right to revise the Contract Documents prior to the Bid opening date.  
Revisions, if any, shall be made by written Addenda.  All Addenda issued by the District shall be 
included in the Bid and made part of the Contract Documents.  Pursuant to Public Contract Code 
Section 4104.5, if the District issues an Addendum which includes material changes to the Project 
less than 72 hours prior to the deadline for submission of Bids, the District will extend the deadline 
for submission of Bids.  The District may determine, in its sole discretion, whether an Addendum 
warrants postponement of the Bid submission date.  Each prospective Bidder shall provide District 
a name, address, email address, and facsimile number to which Addenda may be sent, as well 
as a telephone number by which the District can contact the Bidder.  Copies of Addenda will be 
furnished by email, facsimile, first class mail, express mail or other proper means of delivery 
without charge to all parties who have obtained a copy of the Contract Documents and provided 
such current information.  Please Note: Bidders are responsible for ensuring that they have 
received any and all Addenda.  To this end, each Bidder should contact the Valley-Wide 
Administration office at (951) 654-1505, or at www.GoRecreation.org/bids-and-documents, to 
verify that it has received all Addenda issued, if any, prior to the Bid opening.  The Bidder shall 
indicate the Addenda received prior to bidding in the space provided in the Bid Form.  Failure to 
indicate all Addenda may be sufficient cause for rejecting the Bid. 

B-06. ALTERNATE BIDS 
If alternate bid items are called for in the Contract Documents, the time required for completion of 
the alternate bid items has already been factored into the Contract duration and no additional 
Contract time will be awarded for any of the alternate bid items.  The District may elect to include 
one or more of the alternate bid items, or to otherwise remove certain work from the Project scope 
of work.  Accordingly, each bidder must ensure that each bid item contains a proportionate share 
of profit, overhead, and other costs or expenses which will be incurred by the bidder. 

B-07. COMPLETION OF BID FORMS 
Bids shall only be prepared using copies of the Bid Forms which are included in the Contract 
Documents.  The use of substitute Bid Forms other than clear and correct photocopies of those 
provided by the District will not be permitted.  Bids shall be executed by an authorized signatory 
as described in these Instructions to Bidders.  In addition, Bidders shall fill in all blank spaces 
(including inserting “N/A” where applicable), and initial all interlineations, alterations, or erasures 
to the Bid Forms.  Bidders shall neither delete, modify, nor supplement the printed matter on the 
Bid Forms nor make substitutions thereon.  USE OF BLACK OR BLUE INK, INDELIBLE PENCIL, 
OR A TYPEWRITER IS REQUIRED.  Deviations in the Bid Forms may result in the Bid being 
deemed non-responsive. 

http://www.gorecreation.org/bids-and-documents
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B-08. MODIFICATIONS OF BIDS 
Each Bidder shall submit its Bid in strict conformity with the requirements of the Contract 
Documents.  Unauthorized additions, modifications, revisions, conditions, limitations, exclusions 
or provisions attached to a Bid may render it non-responsive and may cause its rejection.  Bidders 
shall not delete, modify, or supplement the printed matter on the Bid Forms, or make substitutions 
thereon.  Oral, telephonic and electronic modifications will not be considered. 

B-09. SUBCONTRACTORS 
Bidder shall set forth the name, address of the place of business, and contractor license number 
of each subcontractor who will perform work, labor, furnish materials or render services to the 
bidder on said contract and each subcontractor licensed by the State of California who, under 
subcontract to bidder, specially fabricates and installs a portion of the Work described in the 
Drawings and Specifications in an amount in excess of one half of one percent (0.5%) of the total 
bid price, and shall indicate the portion of the work to be done by such subcontractor in 
accordance with Public Contract Code Section 4104. 

B-10. LICENSING REQUIREMENTS 
Pursuant to Business and Professions Code Section 7028.15 and Public Contract Code Section 
3300, all bidders must possess proper licenses for performance of this Contract.  Subcontractors 
must possess the appropriate licenses for each specialty subcontracted. Pursuant to Business 
and Professions Code Section 7028.5, the District shall consider any bid submitted by a contractor 
not currently licensed in accordance with state law and pursuant to the requirements found in the 
Contract Documents to be nonresponsive, and the District shall reject the Bid. The District shall 
have the right to request, and Bidders shall provide within ten (10) calendar days, evidence 
satisfactory to the District of all valid license(s) currently held by that Bidder and each of the 
Bidder’s subcontractors, before awarding the Contract. 

Notwithstanding anything contained herein, if the Work involves federal funds, the Contractor shall 
be properly licensed by the time the Contract is awarded, pursuant to the provisions of Public 
Contract Code section 20103.5. 

B-11. BID GUARANTEE (BOND) 
Each bid shall be accompanied by:  (a) cash; (b) a certified or cashier’s check made payable to 
Valley-Wide Recreation and Park District; or (c) a Bid Bond secured from a surety company 
satisfactory to the District, the amount of which shall not be less than ten percent (10%) of the 
Total Bid Price, made payable to Valley-Wide Recreation and Park District as bid security.  
Personal sureties and unregistered surety companies are unacceptable.  The surety insurer shall 
be California admitted surety insurer, as defined in Code of Civil Procedure Section 995.120.  The 
bid security shall be provided as a guarantee that within ten (10) working days after the District 
provides the successful bidder the Notice of Award, the successful bidder will enter into a contract 
and provide the necessary bonds and certificates of insurance.  The bid security will be declared 
forfeited if the successful bidder fails to comply within said time, and District may enter into a 
contract with the next lowest responsive responsible bidder, or may call for new bids.  No interest 
shall be paid on funds deposited with the District.  District will return the security accompanying 
the bids of all unsuccessful bidders no later than 60 calendar days after award of the contract. 
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B-12. IRAN CONTRACTING ACT OF 2010 
In accordance with Public Contract Code Section 2200 et seq., the District requires that any 
person that submits a bid or proposal or otherwise proposes to enter into or renew a contract with 
the District with respect to goods or services of one million dollars ($1,000,000) or more, certify 
at the time the bid is submitted or the contract is renewed, that the person is not identified on a 
list created pursuant to subdivision (b) of Public Contract Code Section 2203 as a person 
engaging in investment activities in Iran described in subdivision (a) of Public Contract Code 
Section 2202.5, or as a person described in subdivision (b) of Public Contract Code Section 
2202.5, as applicable. 

The form of such Iran Contracting Certificate is included with the bid package and must be signed 
and dated under penalty of perjury. 

B-13. NON-COLLUSION DECLARATION 
Bidders on all public works contracts are required to submit a declaration of non-collusion with 
their bid.  This form is included with the bid package and must be signed and dated under penalty 
of perjury. 

B-14. PUBLIC WORKS CONTRACTOR REGISTRATION CERTIFICATION 
Pursuant to Labor Code sections 1725.5 and 1771.1, all contractors and subcontractors that wish 
to bid on, be listed in a bid proposal, or enter into a contract to perform public work must be 
registered with the Department of Industrial Relations.  No bid will be accepted nor any contract 
entered into without proof of the contractor’s and subcontractors’ current registration with the 
Department of Industrial Relations to perform public work.  If awarded a contract, the bidder and 
its subcontractors, of any tier, shall maintain active registration with the Department of Industrial 
Relations for the duration of the Project.  To this end, Bidder shall sign and submit with its Bid the 
Public Works Contractor Registration Certification on the form provided, attesting to the facts 
contained therein.  Failure to submit this form may render the bid non-responsive.  In addition, 
each Bidder shall provide the registration number for each listed subcontractor in the space 
provided in the Designation of Subcontractors form. 

B-15. BIDDER INFORMATION AND EXPERIENCE FORM 
Each Bidder shall complete the questionnaire provided herein and shall submit the questionnaire 
along with its Bid.  Failure to provide all information requested within the questionnaire along with 
the Bid may cause the bid to be rejected as non-responsive.  The District reserves the right to 
reject any Bid if an investigation of the information submitted does not satisfy the Engineer that 
the Bidder is qualified to properly carry out the terms of the contract. 

B-16. WORKERS' COMPENSATION CERTIFICATION 
In accordance with the provisions of Labor Code Section 3700, Contractor shall secure the 
payment of compensation to its employees.  Contractor shall sign and file with the District the 
following certificate prior to performing the work under this Contract: 

I am aware of the provisions of Section 3700 of the Labor Code, which require 
every employer to be insured against liability for workers’ compensation or to 
undertake self-insurance in accordance with the provisions of that code, and I will 
comply with such provisions before commencing the performance of the work of 
this contract. 

The form of such Workers' Compensation Certificate is included as part of this document. 
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B-17. SIGNING OF BIDS 
All Bids submitted shall be executed by the Bidder or its authorized representative.  Bidders may 
be asked to provide evidence in the form of an authenticated resolution of its Board of Directors 
or a Power of Attorney evidencing the capacity of the person signing the Bid to bind the Bidder to 
each Bid and to any Contract arising therefrom. 

If a Bidder is a joint venture or partnership, it may be asked to submit an authenticated Power of 
Attorney executed by each joint venturer or partner appointing and designating one of the joint 
venturers or partners as a management sponsor to execute the Bid on behalf of Bidder.  Only that 
joint venturer or partner shall execute the Bid.  The Power of Attorney shall also: (1) authorize 
that particular joint venturer or partner to act for and bind Bidder in all matters relating to the Bid; 
and (2) provide that each venturer or partner shall be jointly and severally liable for any and all of 
the duties and obligations of Bidder assumed under the Bid and under any Contract arising 
therefrom.  The Bid shall be executed by the designated joint venturer or partner on behalf of the 
joint venture or partnership in its legal name. 

B-18. SUBMISSION OF SEALED BIDS 
Once the Bid and supporting documents have been completed and signed as set forth herein, 
they shall be placed, along with the Bid Guarantee and other required materials, in a sealed 
envelope, addressed and delivered or mailed, postage prepaid, to the Engineering Department 
of the District before the time and day set for the receipt of bids.  The envelope shall bear the title 
of the work and the name of the bidder.  No oral or telephonic bids will be considered.  No forms 
transmitted via the internet, e-mail, facsimile, or any other electronic means will be considered 
unless specifically authorized by the District as provided herein. Bids received after the time and 
day set for the receipt of bids shall be returned to the bidder unopened.  The envelope shall also 
contain the following in the lower left-hand corner thereof: 

Bid of                                                       (Bidder’s Name)                                             _______  
for     Valley-Wide Parking Lot Improvement Project 

Only where expressly permitted in the Notice Inviting Bids may bidders submit their bids via 
electronic transmission pursuant to Public Contract Code sections 1600 and 1601.  Any 
acceptable method(s) of electronic transmission shall be stated in the Notice Inviting Bids.  District 
may reject any bid not strictly complying with District’s designated methods for delivery. 

B-19. OPENING OF BIDS 

At the time and place set for the opening and reading of bids, or any time thereafter, each 
and every bid received prior to the time and day set for the receipt of bids will be publicly 
opened and read.   

The District will leave unopened any Bid received after the specified date and time, and any such 
unopened Bid will be returned to the bidder.  It is the bidder’s sole responsibility to ensure that its 
Bid is received as specified.  Bids may be submitted earlier than the date(s) and time(s) indicated. 

The public reading of each bid will include the following information: 

A. The name and business location of the bidder. 

B. The nature and amount of the bid security furnished by bidder. 

C. The bid amount. 
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Bidders or their representatives and other interested persons may be present at the opening of 
the bids.  The District may, in its sole discretion, elect to postpone the opening of the submitted 
Bids.  The District reserves the right to reject any or all Bids and to waive any informality or 
irregularity in any Bid. 

B-20. WITHDRAWAL OF BID 
Any bid may be withdrawn either personally or by written request, incurring no penalty, at any 
time prior to the scheduled closing time for receipt of bids.  Requests to withdraw bids shall be 
worded so as not to reveal the amount of the original bid.  Withdrawn bids may be resubmitted 
until the time and day set for the receipt of bids, provided that resubmitted bids are in conformance 
with the instructions herein. 

Bids may be withdrawn after bid opening only by providing written notice to District within five (5) 
working days of the bid opening and in compliance with Public Contract Code Section 5100 et 
seq., or as otherwise may be allowed with the consent of the District. 

B-21. BIDDERS INTERESTED IN MORE THAN ONE BID 
No Bidder shall be allowed to make, file or be interested in more than one bid for the same work 
unless alternate bids are specifically called for.  A person, firm or corporation that has submitted 
a sub-proposal to a Bidder, or that has quoted prices of materials to a Bidder, is not thereby 
disqualified from submitting a sub-proposal or quoting prices to other bidders.  No person, firm, 
corporation, or other entity may submit a sub-proposal to a Bidder, or quote prices of materials to 
a Bidder, when also submitting a prime Bid on the same Project. 

B-22. SUBSTITUTION OF SECURITY 
The Contract Documents call for monthly progress payments based upon the percentage of the 
Work completed.  The District will retain a percentage of each progress payment as provided by 
the Contract Documents.  At the request and expense of the successful Bidder, the District will 
substitute securities for the amount so retained in accordance with Public Contract Code Section 
22300. 

B-23. PREVAILING WAGES 
The District has obtained from the Director of the Department of Industrial Relations the general 
prevailing rate of per diem wages in the locality in which this work is to be performed for each 
craft or type of worker needed to execute the Contract. These rates may be obtained online at  
http://www.dir.ca.gov or are available at the Valley-Wide Administration office at 901 W. 
Esplanade Avenue, San Jacinto, CA. Bidders are advised that a copy of these rates must be 
posted by the successful Bidder at the job site(s).  

B-24. DEBARMENT OF CONTRACTORS AND SUBCONTRACTORS 
In accordance with the provisions of the Labor Code, contractors or subcontractors may not 
perform work on a public works project with a subcontractor who is ineligible to perform work on 
a public project pursuant to Labor Code Sections 1777.1 or 1777.7.  Any contract on a public 
works project entered into between a contractor and a debarred subcontractor is void as a matter 
of law.  A debarred subcontractor may not receive any public money for performing work as a 
subcontractor on a public works contract.  Any public money that is paid to a debarred 
subcontractor by the Contractor for the Project shall be returned to the District.  The Contractor 
shall be responsible for the payment of wages to workers of a debarred subcontractor who has 
been allowed to work on the Project. 

http://www.dir.ca.gov/
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B-25. INSURANCE REQUIREMENTS 
Prior to commencing work, the successful bidder shall purchase and maintain insurance as set 
forth in the General Conditions. 

B-26. PERFORMANCE BOND AND PAYMENT BOND REQUIREMENTS 
The successful bidder will be required to furnish a Labor and Material Payment Bond and a 
Faithful Performance Bond each in an amount equal to one hundred percent (100%) of the 
contract price.  Each bond shall be secured from a surety company that meets all State of 
California bonding requirements, as defined in California Code of Civil Procedure Section 995.120 
and is admitted by the State of California.  Each bond shall be accompanied, upon the request of 
District, with all documents required by California Code of Civil Procedure Section 995.660 to the 
extent required by law.  All bonding and insurance requirements shall be completed and submitted 
to District within ten (10) working days from the date the District provides the successful bidder 
with the Notice of Award. 

B-27. SALES AND OTHER APPLICABLE TAXES, PERMITS, LICENSES AND FEES 
Contractor and its subcontractors performing work under this Contract will be required to pay 
California sales tax and other applicable taxes, and to pay for permits, licenses and fees required 
by the agencies with authority in the jurisdiction in which the Work will be located, unless otherwise 
expressly provided by the Contract Documents. 

B-28. PERMIT AND INSPECTION FEE ALLOWANCE 
Notwithstanding anything contained herein, the Bid Form contains an allowance for the 
Contractor’s cost of acquiring traffic control permits and for construction inspection fees that may 
be charged to the Contractor by the Agency of Jurisdiction.  The allowance is included within the 
Bid Form to eliminate the need by bidders to research or estimate the costs of traffic control 
permits and construction inspection fees prior to submitting a bid.  The allowance is specifically 
intended to account for the costs of traffic control permits and construction inspection fees 
charged by the local Agency of Jurisdiction only.  No other costs payable by Contractor to the 
Agency of Jurisdiction are included within the allowance. 

B-29. FILING OF BID PROTESTS 
Bidders may file a “protest” of a Bid with the District’s General Manager.  In order for a Bidder’s 
protest to be considered valid, the protest must: 

D. Be filed in writing within five (5) calendar days after the bid opening date; 

E. Clearly identify the specific irregularity or accusation; 

F. Clearly identify the specific District staff determination or recommendation being 
protested; 

G. Specify in detail the grounds for protest and the facts supporting the protest; and 

H. Include all relevant, supporting documentation with the protest at time of filing. 

If the protest does not comply with each of these requirements, the District may reject the protest 
without further review. 

If the protest is timely and complies with the above requirements, the District’s General Manager, 
or other designated District staff member, shall review the protest, any response from the 
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challenged Bidder(s), and all other relevant information.  The General Manager will provide a 
written decision to the protestor. 

The procedure and time limits set forth in this Article are mandatory and are the sole and exclusive 
remedy in the event of a Bid protest.  Failure to comply with these procedures shall constitute a 
failure to exhaust administrative remedies and a waiver of any right to further pursue the Bid 
protest, including filing a Government Code Claim or legal proceedings. 

B-30. BASIS OF AWARD; BALANCED BID 
The District shall award the Contract to the lowest responsible Bidder submitting a responsive 
Bid. The lowest Bid will be determined on the basis of the Total Bid Price. The District may reject 
any Bid which, in its opinion when compared to other Bids received or to the District’s internal 
estimates, does not accurately reflect the cost to perform the Work. The District may reject as 
non-responsive any Bid which unevenly weights or allocates costs, including but not limited to 
overhead and profit to one or more particular bid items. 

B-31. AWARD PROCESS 
Once all Bids are opened and reviewed to determine the lowest responsive and responsible 
Bidder, the District Board may award the contract.  The apparent successful Bidder should begin 
to prepare the following documents: (1) the Performance Bond; (2) the Payment Bond; and (3) 
the required insurance certificates and endorsements.  Once the District notifies the Bidder of the 
award, the Bidder will have ten (10) working days from the date of this notification to execute the 
Contract and supply the District with all of the required documents and certifications.  Regardless 
of whether the Bidder supplies the required documents and certifications in a timely manner, the 
Contract time will begin to run twenty (20) working days from the date of the notification. Once 
the District receives all of the properly drafted and executed documents and certifications from 
the Bidder, the District shall issue a Notice to Proceed to that Bidder.  

B-32. EXECUTION OF CONTRACT 
As required herein the Bidder to whom an award is made shall execute the Contract in the amount 
determined by the Contract Documents.  The District may require appropriate evidence that the 
persons executing the Contract are duly empowered to do so. The Contract and bond forms to 
be executed by the successful Bidder are included within these Specifications and shall not be 
detached. 

B-33. QUESTIONS 
Questions regarding this Notice Inviting Bids may be directed to Justin Schweitzer, at (951) 654-
1505 or email at Justin@GoRecreation.org.  No other members of the District’s staff or District 
Board should be contacted about this procurement during the bidding process.  Any and all 
inquiries and comments regarding this Bid must be communicated in writing, unless otherwise 
instructed by the District.  The District may, in its sole discretion, disqualify any Bidder who 
engages in any prohibited communications. 
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PROPOSAL PACKAGE INFORMATION SHEET 
 

PROJECT NAME:                 Valley-Wide Parking Lot Improvement Project 
 

NOTICE TO BIDDER:  The attached Proposal Package, when complete by you and returned to this District, 
constitutes your Bid on this project.  Please do not submit the bound copy of the specifications or 
addenda with your Bid. 
 
The envelope enclosing the proposal MUST be sealed and addressed as follow: 
 
Regular,  Express Mail, FedEx or Hand-Deliver 
Valley-Wide Recreation and Park District 
Attention:  James Salvador 
901 W. Esplanade Avenue 
San Jacinto, CA  92581 
 
The envelope MUST be plainly marked in the upper left hand corner with the name and address of the bidder, 
and bear the words: 
 
                             Proposal for: 
                            (Project Name) 
                            (Date and Hour) 
 

SIGN, COMPLETE, AND SUBMIT THE FOLLOWING: 
• Proposal Sheet (C3-1) Signature required! 

• Bidding Sheets & Equipment and Material List – (BS-1 thru 12) 

• Bidder’s Experience Record & Resumes of Key Personnel (BR-1 thru 8) 

• Subcontractors List (C-5(d) thru (e)) 

• Public Works Contractor Registration Certification (C22-1) – Attach extracts of Bidder & Subs 
listed on Designation of Subcontractors form. Go to: https://efiling.dir.ca.gov/PWCR/Search 

• Contractor’s Licensing Statement (C6-1) 

• Non-collusion Declaration (C7-1) 

• Workers’ Compensation Insurance Certificate (C11-1) 

• Iran Contracting Act Certification (C13-1) (only required if bid is over $1 million) 

• Cal/OSHA Form 300A (C16-1 thru 2) 

• Bid Guarantee (per Notice Inviting Bids and Instructions to Bidders) 
If Bid Bond, must be signed By You and Your Surety Company-Surety Acknowledgement 
required. Notary Acknowledgement required or Surety and Contractor 
 

PLEASE COMPLETE AND SIGN ALL REQUIRED AREAS.  SUBMIT AND ATTACH ANY 
ADDITIONAL DOCUMENTATION WHICH CONSTITUTES YOUR BID 



 
 
 
 

PP 

FAILURE TO COMPLETE THIS PROPOSAL PACKAGE MAY RENDER YOUR BID 
“NON-RESPONSIVE” 

*Please Remove This Information Sheet Prior to Submitting Your Bid* 



 C3-1 Proposal (10 days) 
 

PROPOSAL 

The undersigned hereby declares, as Bidder, that the only persons or parties interested in this 
proposal as principals are those named herein; that no director or any other officer or employee 
of the Valley-Wide Recreation District is in any manner interested directly or indirectly in this 
proposal or in the profits to be derived from the contract proposed to be taken; that this bid is 
make without any connection with any person or persons making a bid for the same purpose; 
that the bid is in all respects fair and without collusion or fraud; that he has read the Notice 
Inviting Bids (or Bidding Information) and the Instructions to Bidders and agrees to all the 
stipulations contained herein; that he proposes and agrees that if his bid as submitted in the 
attached sheets, be accepted he will contract in the form so approved and furnish the items 
called for in accordance with the provisions of said approved form of Agreement and the 
Specifications and to deliver the same within the time stipulated therein; and that he will accept 
in full payment therefore the prices named in said Bid Sheet. 

The Bidder further agrees, that upon receipt of written notice of acceptance of the proposal with 
60 days after the day of opening bids (unless otherwise specified in the Notice Inviting Bids or 
Bidding information) he will execute and return the Contract in accordance with the proposal as 
accepted and furnish the required bond(s) within ten (10) days from the date of mailing the 
Notice of Acceptance of Proposal to him at his address given below, or within such time as 
allowed by Valley-Wide; and that upon his failure or refusal to do so within the said time, then 
the certified or cashier’s check or bond accompanying this bid shall become the property of and 
be retained by Valley-Wide as liquidated damages for such failure or refusal, and shall be 
deposited with the Accountant of said Valley-Wide as monies belonging to Valley-Wide; 
provided, that if said Bidder shall execute the Contract and furnish the required bond within the 
time aforesaid, his check or bond shall be returned to him thereafter. 

The Bidder further declares that the surety or sureties named in the attached sheet have agreed 
to furnish bond in form and amount set forth in the accompanying Notice Inviting Bids (or 
Bidding Information) and Article 11 of the Instructions to Bidders, in the event contract is 
awarded on basis of this proposal. 

Company: ________________________________________________________________  

Address: ____________________________________________ Date: ________________ 

By: ___________________________________  __________________________________ 
       (Print Name) Name should appear below)                       (Signature of Owner or Officer required) 

Name)s) of Member of Firm or Officer of Corporation 
Authorized to enter into a binding Contract: 

Address (if different from above) 

  

  

  

 

For further detail on this proposal, please contact: 
Name: 
 

Address: 

Email Address: 
 

Telephone: 
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Bids will be received at the Valley-Wide Recreation and Park District office, located at 901 W. 
Esplanade Avenue, San Jacinto, California, until Monday, June 3, 2024 at 2:00p.m. 

NAME OF BIDDER: __________________________________________________  
     

 To the Board of Directors 
 of the Valley-Wide Recreation and Park District 
 901 W. Esplanade Avenue 
 San Jacinto, California 92581 
 

The undersigned, hereby declare that we have carefully examined the location of the proposed 
Work, and have read and examined the Contract Documents, including all plans, specifications, 
and all addenda, if any, for the following Project: 

Valley-Wide Parking Lot Improvement Project  

We hereby propose to furnish all labor, materials, equipment, tools, transportation, and services, 
and to discharge all duties and obligations necessary and required to perform and complete the 
Project for the following TOTAL BID PRICE: 

Total Bid Amount in 
Numerals: 

 
$ 

 
Total Bid Amount in Words: 

 
$ 

 

The undersigned acknowledge receipt, understanding, and full consideration of the following 
addenda to the Contract Documents: 

 

Addenda and/or Letter of Clarification 

By submitting a bid, Bidder certifies that any addenda and letters of clarification issued to these 
specifications, whether acknowledged or not below, shall be made a part of the contract.  Bidder 
further agrees to perform all labor and services and furnish all materials, tools and appliances 
necessary for completing the work called out in the addenda or letter of clarification. 

 

Addenda Received:   ___________  ___________  ___________ 

Letter of Clarification received: ___________  ___________  ___________ 
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The Contractor shall construct the project under these Specifications all in conformance with the 
Contract Drawings listed in Section P and these Specifications 

The District reserves the right to: 

 A. Accept or reject any or all bids on this specification; 
 B. Award Contract to the lowest qualified bidder, based on the total bid price; 
 C. Waive any defects and informalities. 
 
The District shall be the final authority with regard to whether a bid is responsive to the call for 
bids and to whether a bidder is a responsible bidder under the conditions of his bid, or for any 
reason. 

The total contract price shall include all work, materials, and equipment needed to complete the 
project as defined in the General Conditions, Section F.  The bidder shall include costs for such 
other items in the most appropriate category (bid item). 
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ADDITION OR DEDUCTION:  Provision is made here for the bidder to include an 
addition/deduction in their bid, if desired, to reflect any last minute adjustments in process.  The 
addition/deduction, if made, will be proportionately applied to item(s) ________________ (fill in) 
and reflected in the unit process for payment purposes.  If the addition/deduction affects more 
than one bid item, the proportionate application of the addition/deduction shall be mutually agreed 
upon by the Contract and the District at the prejob. 

 

Person who inspected site of the proposed work as an employee of your firm: (Representative 
must have inspected the jobsite and be employee on the company’s payroll to be 
considered a responsive bidder) 

 

__________________________________________________  _______________________ 
(Name)        (Date of Inspection) 
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BIDDING SHEETS 
 

      Bid     Aprox.                                    Description                               Unit Price      Total Amount 
     Item      Qty.      Unit            Unit Price Written in Words                   (Figures)         (Figures) 
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1 1 LS Mobilization pert Article 6 of General 
Conditions (not to exceed 10% of bid). 
 
____________________________________ 

(Unit Price Written in Words) 

 
 
 
$ ___________ 

 
 
 
$ ___________ 

Abelia Sports Park  

2 1 LS Cleaning, any clearing and grubbing, weed 
control, and crack sealing for any crack 1/4” 
or greater.  On cracks 1/8", slurry is required. 
 
____________________________________ 

(Unit Price Written in Words) 

 
 
 
 
$ ___________ 

 
 
 
 
$ ___________ 

3 25,600 SF Slurry Seal (two (2) coats). 
 
____________________________________ 

(Unit Price Written in Words) 

 
 
$ ___________ 

 
 
$ ___________ 

4 1 LS Re-stripe parking stalls and all other existing 
markings. ADA parking spaces and access 
aisles must meet current ADA Standards and 
Requirements. 
 
____________________________________ 

(Unit Price Written in Words) 

 
 
 
 
 
$ ___________ 

 
 
 
 
 
$ ___________ 

Aquatic Center   

5 1 LS Cleaning, any clearing and grubbing, weed 
control, and crack sealing for any crack 1/4” 
or greater.  On cracks 1/8", slurry is required. 
 
____________________________________ 

(Unit Price Written in Words) 

 
 
 
 
$ ___________ 

 
 
 
 
$ ___________ 

6 20,551 SF Slurry Seal (two (2) coats). 
 
____________________________________ 

(Unit Price Written in Words) 

 
 
$ ___________ 

 
 
$ ___________ 

7 1 LS Re-stripe parking stalls and all other existing 
markings. ADA parking spaces and access 
aisles must meet current ADA Standards and 
Requirements. 
 
____________________________________ 

(Unit Price Written in Words) 

 
 
 
 
 
$ ___________ 

 
 
 
 
 
$ ___________ 
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BIDDING SHEETS 
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Brookfield Park  

8 1 LS Cleaning, any clearing and grubbing, weed 
control, and crack sealing for any crack 1/4” 
or greater.  On cracks 1/8", slurry is required. 
 
____________________________________ 

(Unit Price Written in Words) 

 
 
 
 
$ ___________ 

 
 
 
 
$ ___________ 

9 37,660 SF Slurry Seal (two (2) coats). 
 
____________________________________ 

(Unit Price Written in Words) 

 
 
$ ___________ 

 
 
$ ___________ 

10 1 LS Re-stripe parking stalls and all other existing 
markings. ADA parking spaces and access 
aisles must meet current ADA Standards and 
Requirements. 
 
 
____________________________________ 

(Unit Price Written in Words) 

 
 
 
 
 
 
$ ___________ 

 
 
 
 
 
 
$ ___________ 

Crown Valley Park  

11 1 LS Cleaning, any clearing and grubbing, weed 
control, and crack sealing for any crack 1/4” 
or greater.  On cracks 1/8", slurry is required. 
 
____________________________________ 

(Unit Price Written in Words) 

 
 
 
 
$ ___________ 

 
 
 
 
$ ___________ 

12 22,101 SF Slurry Seal (two (2) coats). 
 
____________________________________ 

(Unit Price Written in Words) 

 
 
$ ___________ 

 
 
$ ___________ 

13 1 LS Re-stripe parking stalls and all other existing 
markings. ADA parking spaces and access 
aisles must meet current ADA Standards and 
Requirements. 
 
 
____________________________________ 

(Unit Price Written in Words) 

 
 
 
 
 
 
$ ___________ 

 
 
 
 
 
 
$ ___________ 
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VALLEY-WIDE PARKING LOT 
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     Item      Qty.      Unit            Unit Price Written in Words                   (Figures)         (Figures) 

                                                                         BS-6 Bidding Sheets 
 

Diamond Valley Lake Community Perk  

14 1 LS Cleaning, any clearing and grubbing, weed 
control, and crack sealing for any crack 1/4” 
or greater.  On cracks 1/8", slurry is required. 
 
____________________________________ 

(Unit Price Written in Words) 

 
 
 
 
$ ___________ 

 
 
 
 
$ ___________ 

15 1 LS 
 

Grind, overlay, remove and replace asphalt 
(as needed). 

____________________________________ 
(Unit Price Written in Words) 

 
 
 
$ ___________ 

 
 
 
$ ___________ 

16 218,641 SF Slurry Seal (two (2) coats). 
 
____________________________________ 

(Unit Price Written in Words) 

 
 
$ ___________ 

 
 
$ ___________ 

17 1 LS Re-stripe parking stalls and all other existing 
markings. ADA parking spaces must meet 
current ADA Standards and Requirements. 
 
____________________________________ 

(Unit Price Written in Words) 

 
 
 
 
$ ___________ 

 
 
 
 
$ ___________ 

Echo Hills Golf Course  

18 1 LS Cleaning, any clearing and grubbing, weed 
control, and crack sealing for any crack 1/4” 
or greater.  On cracks 1/8", slurry is required. 
 
____________________________________ 

(Unit Price Written in Words) 

 
 
 
 
$ ___________ 

 
 
 
 
$ ___________ 

19 12,332 SF Slurry Seal (two (2) coats). 
 
____________________________________ 

(Unit Price Written in Words) 

 
 
$ ___________ 

 
 
$ ___________ 

20 1 LS Re-stripe parking stalls and all other existing 
markings. ADA parking spaces and access 
aisles must meet current ADA Standards and 
Requirements. 
 
____________________________________ 

(Unit Price Written in Words) 

 
 
 
 
 
$ ___________ 

 
 
 
 
 
$ ___________ 
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Emerald Park  

21 1 LS Cleaning, any clearing and grubbing, weed 
control, and crack sealing for any crack 1/4” 
or greater.  On cracks 1/8", slurry is required. 
 
____________________________________ 

(Unit Price Written in Words) 

 
 
 
 
$ ___________ 

 
 
 
 
$ ___________ 

22 8,399 SF Slurry Seal (two (2) coats). 
 
____________________________________ 

(Unit Price Written in Words) 

 
 
$ ___________ 

 
 
$ ___________ 

23 1 LS Re-stripe parking stalls and all other existing 
markings. ADA parking spaces and access 
aisles must meet current ADA Standards and 
Requirements. 
 
____________________________________ 

(Unit Price Written in Words) 

 
 
 
 
 
$ ___________ 

 
 
 
 
 
$ ___________ 

Jerry Searl Sports Park  

24 1 LS Remove and dispose a tree at trash enclosure  
 
____________________________________ 

(Unit Price Written in Words) 

 
 
$ ___________ 

 
 
$ ___________ 

25 166 LF 
 

Remove and replace concrete curb planter  
 
____________________________________ 

(Unit Price Written in Words) 

 
 
$ ___________ 

 
 
$ ___________ 

26 
 

 

1 LS Remove and replace concrete 3’ x 60’ 
concrete flowline at handicap stalls 
 
____________________________________ 

(Unit Price Written in Words) 

 
 
 
$ ___________ 

 
 
 
$ ___________ 

27 1 LS Remove and replace 24’ of concrete curb & 
gutter (2’ gutter) 
 
____________________________________ 

(Unit Price Written in Words) 

 
 
$ ___________ 

 
 
$ ___________ 

28 1 LS Remove and replace 2 panels of concrete 
sidewalk total of 5’ x 13’ 
 
____________________________________ 

(Unit Price Written in Words) 

 
 
 
$ ___________ 

 
 
 
$ ___________ 
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29 1 LS Remove 4’ x 8’ concrete slab at trash 
enclosure and repave with 4” of asphalt 
 
____________________________________ 

(Unit Price Written in Words) 

 
 
 
$ ___________ 

 
 
 
$ ___________ 

30 1 LS Pulverize in place/haul off excess material 
and pave 3” of new asphalt approx. 37,000 
sq. ft. in one move 
 
___________________________________ 

(Unit Price Written in Words) 

 
 
 
 
$ ___________ 

 
 
 
 
$ ___________ 

31 1 LS Apply temporary stripe awaiting seal coat in 
90 days  
 
____________________________________ 

(Unit Price Written in Words) 

 
 
 
$ ___________ 

 
 
 
$ ___________ 

32 1 LS Seal two (2) coats of asphalt sealer approx. 
37,000 sq. ft.  
 
____________________________________ 

(Unit Price Written in Words) 

 
 
 
$ ___________ 

 
 
 
$ ___________ 

Jim Venable Exchange Club Park  

33 1 LS Cleaning, any clearing and grubbing, weed 
control, and crack sealing for any crack 1/4” 
or greater.  On cracks 1/8", slurry is required. 
 
____________________________________ 

(Unit Price Written in Words) 

 
 
 
 
$ ___________ 

 
 
 
 
$ ___________ 

34 52,000 SF Slurry Seal (two (2) coats). 
 
____________________________________ 

(Unit Price Written in Words) 

 
 
$ ___________ 

 
 
$ ___________ 

35 1 LS Re-stripe parking stalls and all other existing 
markings. ADA parking spaces and access 
aisles must meet current ADA Standards and 
Requirements. 
. 
 
____________________________________ 

(Unit Price Written in Words) 

 
 
 
 
 
 
$ ___________ 

 
 
 
 
 
 
$ ___________ 
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Rancho Bella Vista Park  

36 1 LS Cleaning, any clearing and grubbing, weed 
control, and crack sealing for any crack 1/4” 
or greater.  On cracks 1/8", slurry is required. 
 
____________________________________ 

(Unit Price Written in Words) 

 
 
 
 
$ ___________ 

 
 
 
 
$ ___________ 

37 14,540 SF Slurry Seal (two (2) coats). 
 
____________________________________ 

(Unit Price Written in Words) 

 
 
$ ___________ 

 
 
$ ___________ 

38 1 LS Re-stripe parking stalls and all other existing 
markings. ADA parking spaces and access 
aisles must meet current ADA Standards and 
Requirements. 
 
____________________________________ 

(Unit Price Written in Words) 

 
 
 
 
 
$ ___________ 

 
 
 
 
 
$ ___________ 

Regional Park  

39 1 LS Cleaning, any clearing and grubbing, weed 
control, and crack sealing for any crack 1/4” 
or greater.  On cracks 1/8", slurry is required. 
 
____________________________________ 

(Unit Price Written in Words) 

 
 
 
 
$ ___________ 

 
 
 
 
$ ___________ 

40 113,005 SF Slurry Seal (two (2) coats). 
 
____________________________________ 

(Unit Price Written in Words) 

 
 
$ ___________ 

 
 
$ ___________ 

41 1 LS Re-stripe parking stalls and all other existing 
markings. ADA parking spaces and access 
aisles must meet current ADA Standards and 
Requirements. 
 
____________________________________ 

(Unit Price Written in Words) 

 
 
 
 
 
$ ___________ 

 
 
 
 
 
$ ___________ 
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Spencer’s Crossing Park  

42 1 LS Cleaning, any clearing and grubbing, weed 
control, and crack sealing for any crack 1/4” 
or greater.  On cracks 1/8", slurry is required. 
 
____________________________________ 

(Unit Price Written in Words) 

 
 
 
 
$ ___________ 

 
 
 
 
$ ___________ 

43 21,987 SF Slurry Seal (two (2) coats). 
 
____________________________________ 

(Unit Price Written in Words) 

 
 
$ ___________ 

 
 
$ ___________ 

44 1 LS Re-stripe parking stalls and all other existing 
markings. ADA parking spaces and access 
aisles must meet current ADA Standards and 
Requirements. 
 
____________________________________ 

(Unit Price Written in Words) 

 
 
 
 
 
$ ___________ 

 
 
 
 
 
$ ___________ 

Valle Vista Community Center 

45 1 LS Cleaning, any clearing and grubbing, weed 
control, and crack sealing for any crack 1/4” 
or greater.  On cracks 1/8", slurry is required. 
 
____________________________________ 

(Unit Price Written in Words) 

 
 
 
 
$ ___________ 

 
 
 
 
$ ___________ 

46 36,000 SF Slurry Seal (two (2) coats). 
 
____________________________________ 

(Unit Price Written in Words) 

 
 
$ ___________ 

 
 
$ ___________ 

47 1 LS Re-stripe parking stalls and all other existing 
markings. ADA parking spaces and access 
aisles must meet current ADA Standards and 
Requirements. 
 
____________________________________ 

(Unit Price Written in Words) 

 
 
 
 
 
$ ___________ 

 
 
 
 
 
$ ___________ 
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Washington Park  

48 1 LS Cleaning, any clearing and grubbing, weed 
control, and crack sealing for any crack 1/4” 
or greater.  On cracks 1/8", slurry is required. 
 
____________________________________ 

(Unit Price Written in Words) 

 
 
 
 
$ ___________ 

 
 
 
 
$ ___________ 

49 14,609 SF Slurry Seal (two (2) coats). 
 
____________________________________ 

(Unit Price Written in Words) 

 
 
$ ___________ 

 
 
$ ___________ 

50 1 LS Re-stripe parking stalls and all other existing 
markings. ADA parking spaces and access 
aisles must meet current ADA Standards and 
Requirements. 
 
____________________________________ 

(Unit Price Written in Words) 

 
 
 
 
 
$ ___________ 

 
 
 
 
 
$ ___________ 

Wheatfield Park  

51 1 LS Cleaning, any clearing and grubbing, weed 
control, and crack sealing for any crack 1/4” 
or greater.  On cracks 1/8", slurry is required. 
 
____________________________________ 

(Unit Price Written in Words) 

 
 
 
 
$ ___________ 

 
 
 
 
$ ___________ 

52 12,346 SF Slurry Seal (two (2) coats). 
 
____________________________________ 

(Unit Price Written in Words) 

 
 
$ ___________ 

 
 
$ ___________ 

53 1 LS Re-stripe parking stalls and all other existing 
markings. ADA parking spaces and access 
aisles must meet current ADA Standards and 
Requirements. 
 
____________________________________ 

(Unit Price Written in Words) 

 
 
 
 
 
$ ___________ 

 
 
 
 
 
$ ___________ 
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Winchester Park  

54 1 LS Cleaning, any clearing and grubbing, weed 
control, and crack sealing for any crack ¼” or 
greater. On cracks 1/8”, slurry is required. 

 
____________________________________ 

(Unit Price Written in Words) 

 
 
 
 
 
$ ___________ 

 
 
 
 
 
$ ___________ 

55 67,524 SF Slurry Seal (two (2) coats). 
 
____________________________________ 

(Unit Price Written in Words) 

 
 
$ ___________ 

 
 
$ ___________ 

56 1 LS Re-stripe parking stalls and all other existing 
markings. ADA parking spaces and access 
aisles must meet current ADA Standards and 
Requirements. 
 
____________________________________ 

(Unit Price Written in Words) 

 
 
 
 
 
$ ___________ 

 
 
 
 
 
$ ___________ 

 

TOTAL BID AMOUNT 
(Bid Items 1-56) 

 
____________________________________________ 

(Unit Price Written in Words) 

 
 
 
 
$ __________________________ 
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EQUIPMENT AND MATERIAL 

 

No substitution will be permitted without written justification and the approval of the 
District prior to the bid opening.  

 

PRODUCTS OF MANUFACTURERS LISTED AS EQUALS TO THOSE 
SPECIFIED IN THE CONTRACT DOCUMENTS MUST BE SUBMITTED 
FOR REVIEW AND APPROVAL BY THE DISTRICT NO LATER THAN 
THE TENTH (10TH) DAY PRECEDING THE DATE SET FOR RECEIPT 
OF BIDS. 

 

 



VALLEY-WIDE RECREATION 
 

VALLEY-WIDE PARKING LOT IMPROVEMENT PROJECT 
 

BIDDER’S 3-YEAR EXPERIENCE  
RECORD & RESUMES OF KEY PERSONNEL 

 

                                                             BR-1                       Bidder’s Experience/Resumes 
 

 

All bidders must provide a detailed three (3) year experience record showing successful 
completion, as a licensed Class A General Engineering Contractor, Class B General 

Building contractor, or Class C-8 Concrete Contractor of at least three (3) similar 
projects within the last three (3) years as follows:  

 1. Public Works 
 2. $100,000 or greater contract value 
 3. Owner occupied renovation projects 
 4. Renovation of publicly accessible areas while maintaining public access       
     for public administration buildings, hospitals, or schools.  
 
Additionally, bidders must include resumes of key personnel proposed to work on this 
project when submitting your bid. This information will be critical in determining the most 
responsible bidder.  

Provide client reference contact information for each of the Projects submitted.  

 

Failure to submit any of the above-mentioned information with your bid 
 “may” deem your bid non-responsive 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



VALLEY-WIDE RECREATION 
 

VALLEY-WIDE PARKING LOT IMPROVEMENT PROJECT 
 

BIDDER’S 3-YEAR EXPERIENCE  
RECORD & RESUMES OF KEY PERSONNEL 

 

                                                             BR-2                       Bidder’s Experience/Resumes 
 

Bidder Information and Experience Form 

ARTICLE 1. INFORMATION ABOUT BIDDER 

(Indicate not applicable (“N/A”) where appropriate.) 

NOTE: Where Bidder is a joint venture, pages shall be duplicated and information provided 
for all parties to the joint venture. 

1.0 Name of Bidder: ___________________________________________ 

2.0 Type, if Entity: ___________________________________________ 

3.0 Bidder Address:  ___________________________________________ 

_____________________________________________________________ 

_____________________________________________________________ 

Facsimile Number    Telephone Number  

_____________________________________________________________ 

Email Address     

4.0 How many years has Bidder’s organization been in business as a Contractor? 
______________________________ 

5.0 How many years has Bidder’s organization been in business under its present 
name?  ________________________ 

5.1 Under what other or former names has Bidder’s organization 
operated?_______________________________________________ 

6.0 If Bidder’s organization is a corporation, answer the following: 

6.1 Date of Incorporation:  ________________________________ 

6.2 State of Incorporation: ________________________________ 

6.3 President’s Name:    ________________________________ 

6.4 Vice-President’s Name(s): ________________________________ 

________________________________ 

6.5 Secretary’s Name:  ________________________________ 

6.6 Treasurer’s Name:  ________________________________ 
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7.0 If an individual or a partnership, answer the following: 

7.1 Date of Organization: ______________________________________ 

7.2 Name and address of all partners (state whether general or limited 
partnership): 

___________________________________________________________ 

___________________________________________________________ 

 ___________________________________________________________ 

8.0 If other than a corporation or partnership, describe organization and name 
principals: 
___________________________________________________________ 

___________________________________________________________ 

9.0 List other states in which Bidder’s organization is legally qualified to do business. 

___________________________________________________________ 

___________________________________________________________ 

___________________________________________________________ 

10.0 What type of work does the Bidder normally perform with its own forces? 

___________________________________________________________ 

___________________________________________________________ 

11.0 Has Bidder ever failed to complete any work awarded to it? If so, note when, where, 
and why: 

___________________________________________________________ 

___________________________________________________________ 

12.0 Within the last five years, has any officer or partner of Bidder’s organization ever 
been an officer or partner of another organization when it failed to complete a 
contract? If so, attach a separate sheet of explanation: 

___________________________________________________________ 

___________________________________________________________ 



VALLEY-WIDE RECREATION 
 

VALLEY-WIDE PARKING LOT IMPROVEMENT PROJECT 
 

BIDDER’S 3-YEAR EXPERIENCE  
RECORD & RESUMES OF KEY PERSONNEL 

 

                                                             BR-4                       Bidder’s Experience/Resumes 
 

13.0 List Trade References: 

___________________________________________________________ 

___________________________________________________________ 

___________________________________________________________ 

___________________________________________________________ 

14.0 List Bank References (Bank and Branch Address): 

___________________________________________________________ 

___________________________________________________________ 

___________________________________________________________ 

___________________________________________________________ 

15.0 Name of Bonding Company and Name and Address of Agent: 

___________________________________________________________ 

___________________________________________________________ 

___________________________________________________________ 

[REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK] 
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ARTICLE 2. LIST OF CURRENT PROJECTS (BACKLOG) 

[**Duplicate Page if needed for listing additional current projects.**] 

Project   Name Agency / Contact / Contact 
Info 

Description of Bidder’s Work Completion 
Date  

Cost of Bidder’s 
Work 

     

     

     

     

     

     



VALLEY-WIDE RECREATION 
 

VALLEY-WIDE PARKING LOT IMPROVEMENT PROJECT 
 

BIDDER’S 3-YEAR EXPERIENCE  
RECORD & RESUMES OF KEY PERSONNEL 

 

                                                             BR-6                       Bidder’s Experience/Resumes 
 

ARTICLE 3. LIST OF COMPLETED PROJECTS – LAST THREE YEARS 

[**Duplicate Page if needed for listing additional completed projects.**] 

Please include only those projects which are similar enough to demonstrate Bidder’s ability to perform the required Work. 

Project   Name Agency / Contact / Contact 
Info 

Description of Bidder’s Work Completion 
Date  

Cost of Bidder’s 
Work 

     

     

     

     

     



VALLEY-WIDE RECREATION 
 

VALLEY-WIDE PARKING LOT IMPROVEMENT PROJECT 
 

BIDDER’S 3-YEAR EXPERIENCE  
RECORD & RESUMES OF KEY PERSONNEL 

 

                                                             BR-7                       Bidder’s Experience/Resumes 
 

ARTICLE 4. EXPERIENCE AND TECHNICAL QUALIFICATIONS QUESTIONNAIRE 

Personnel: 

The Bidder shall identify the key personnel to be assigned to this project in a management, 
construction supervision or engineering capacity. 

1. List each person’s job title, name and percent of time to be allocated to this project: 

                                                                                                                        

                                                                                                                        

                                                                                                                        

2. Summarize each person’s specialized education: 

                                                                                                                        

                                                                                                                        

                                                                                                                        

3. List each person’s years of construction experience relevant to the project: 

                                                                                                                        

                                                                                                                        

                                                                                                                        

4. Summarize such experience: 

                                                                                                                        

                                                                                                                        

                                                                                                                        

Bidder agrees that personnel named in this Bid will remain on this Project until completion of all 
relevant Work, unless substituted by personnel of equivalent experience and qualifications 
approved in advance by the District. 
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Additional Bidder’s Statements: 

If the Bidder feels that there is additional information which has not been included in the 
questionnaire above, and which would contribute to the qualification review, it may add that 
information in a statement here or on an attached sheet, appropriately marked: 

                                                                                                                                                         
                                                                                                                                                         
                                                                                                                                                         
                                                                                                                                                         
                                                                                                                                                         
                                                                                                              _______                           

ARTICLE 5. VERIFICATION AND EXECUTION 

These Bid Forms shall be executed only by a duly authorized official of the Bidder: 

I declare under penalty of perjury under the laws of the State of California that the foregoing 
information is true and correct: 

Name of Bidder  

Signature  

Name  

Title  

Date  

 









justingorecreation@outlook.com
Typewritten text
2024-133

justingorecreation@outlook.com
Typewritten text
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                                        C22-1  Contractor's Registration 
 

Public Works Contractor Registration Certification 
Pursuant to Labor Code sections 1725.5 and 1771.1 

All contractors and subcontractors that wish to bid on, be listed in a bid proposal, or enter into a 
contract to perform public work must be registered with the Department of Industrial Relations.  
See http://www.dir.ca.gov/Public-Works/PublicWorks.html for additional information. 

No bid will be accepted nor any contract entered into without proof of the contractor’s and 
subcontractors’ current registration with the Department of Industrial Relations to perform public 
work. 

Bidder hereby certifies that it is aware of the registration requirements set forth in Labor Code 
sections 1725.5 and 1771.1 and is currently registered as a contractor with the Department of 
Industrial Relations. 

Name of Bidder:  

DIR Registration Number:  

DIR Registration Expiration:_________________________ 

Bidder further acknowledges: 

1. Bidder shall maintain a current DIR registration for the duration of the project. 

2. Bidder shall include the requirements of Labor Code sections 1725.5 and 1771.1 
in its contract with subcontractors and ensure that all subcontractors are 
registered at the time of bid opening and maintain registration status for the 
duration of the project. 

3. Failure to submit this form or comply with any of the above requirements may 
result in a finding that the bid is non-responsive. 

 

Name of Bidder  

Signature  

Name and Title  

Dated ________________________________ 



C6-1

C6-1
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Revised 0608  

 

 

Project Title: ______________________________________________________________ 

 

 

WORKERS’ COMPENSATION INSURANCE CERTIFICATE 

 

The Contractor shall execute the following form as required by the California Labor Code, 
Sections 1860 and 1861:  

 

 I am aware of the provisions of Section 3700 of the Labor Code which require every 

 employer to be insured against liability for workers’ compensation or to undertake self-

 insurance in accordance with the provisions of that code, and I will comply with such 

 provisions before commencing the performance of the work of this contract. Date: 

 (Contractor) By: (Signature) (Title) 

 

 

Date: _____________________________  __________________________________ 
         (Contractor) 

 

            By: __________________________________ 
         (Signature) 

 

       ___________________________________ 
            (Title) 



C13-1 
 

IRAN CONTRACTING ACT 
(Public Contract Code sections 2202-2208) 

 
Prior to bidding on, submitting a proposal or executing a contract or renewal for a State of California 
contract for goods or services of $1,000,000 or more, a vendor must either:  a) certify it is not on the 
current list of persons engaged in investment activities in Iran created by the California Department of 
General Services (“DGS”) pursuant to Public Contract Code section 2203(b) and is not a financial 
institution extending twenty million dollars ($20,000,000) or more in credit to another person, for 45 days 
or more, if that other person will use the credit to provide goods or services in the energy sector in Iran 
and is identified on the current list of persons engaged in investment activities in Iran created by DGS; or 
b) demonstrate it has been exempted from the certification requirement for that solicitation or contract 
pursuant to Public Contract Code section 2203(c) or (d).   
 
To comply with this requirement, please insert your vendor or financial institution name and Federal ID 
Number (if available) and complete one of the options below. Please note: California law establishes 
penalties for providing false certifications, including civil penalties equal to the greater of $250,000 or 
twice the amount of the contract for which the false certification was made; contract termination; and 
three-year ineligibility to bid on contracts. (Public Contract Code section 2205.) 
 
OPTION #1 - CERTIFICATION  
I, the official named below, certify I am duly authorized to execute this certification on behalf of the 
vendor/financial institution identified below, and the vendor/financial institution identified below is not on 
the current list of persons engaged in investment activities in Iran created by DGS and is not a financial 
institution extending twenty million dollars ($20,000,000) or more in credit to another person/vendor, for 
45 days or more, if that other person/vendor will use the credit to provide goods or services in the energy 
sector in Iran and is identified on the current list of persons engaged in investment activities in Iran 
created by DGS. 

 

Vendor Name/Financial Institution (Printed) Federal ID Number (or n/a) 

By (Authorized Signature) 

Printed Name and Title of Person Signing  

Date Executed Executed in  

 
OPTION #2 – EXEMPTION  
Pursuant to Public Contract Code sections 2203(c) and (d), a public entity may permit a vendor/financial 
institution engaged in investment activities in Iran, on a case-by-case basis, to be eligible for, or to bid on, 
submit a proposal for, or enters into or renews, a contract for goods and services.  
 
If you have obtained an exemption from the certification requirement under the Iran Contracting Act, 
please fill out the information below, and attach documentation demonstrating the exemption approval.   
 

Vendor Name/Financial Institution (Printed) Federal ID Number (or n/a)  

By (Authorized Signature) 

 Printed Name and Title of Person Signing Date Executed 

 

 



 C16-1 00050 CalOsha form 300A 

 

Cal/OSHA Form 300A 

Annual Summary of Work-Related Injuries and Illnesses  

 
 

Bidders shall provide the most current, completed  
Cal/OSHA Form 300A with their bid (blank form attached) 

  
Failure to submit this form “may” deem your bid non-responsive 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 00050 CalOsha form 300A 
 

 
 
 

[PAGE LEFT INTENTIONALLY BLANK] 
 
 



Cal/OSHA Form 300A (Rev. 7/2007)                       Appendix B 
Annual Summary of Work Related Injuries and Illnesses 

 
Department of Industrial Relations 

Division of Occupational Safety & Health 

Year 20 __ __ 

  

 

 C16-2 00050 CalOsha form 300A 

All establishments covered by CCR Title 8 Section 14300 must complete this Annual Summary, 
even if no work- related injuries or illnesses occurred during the year. Remember to review the Log 
to verify that the entries are complete and accurate before completing this summary. 
Using the Log, count the individual entries you made for each category. Then write the totals 
below, making sure you’ve added the entries from every page of the Log. If you had no cases, write 
“0.” 
Employees, former employees, and their representatives have the right to review the Cal/ OSHA 
Form 300 in its entirety. They also have limited access to the Cal/ OSHA Form 301 or its 
equivalent. See CCR Title 8 Section 14300.35, in Cal/ OSHA’s recordkeeping rule, for further 
details on the access provisions for these forms.  
 
   Number of Cases 
 

Total number of 
deaths 

 Total number of 
cases with days 
away from work 

 Total number of 
cases with job 

transfer or restriction 

 Total number of 
other recordable 

cases 

       
(G)  (H)  (I)  (J) 

 

   Number of Days 
 
Total number of days of 
job transfer or restriction 

 Total number of days 
away from work 

       
(K)    (L)   

 

   Injury and Illness Types 
 
Total number of… 

(M) 

 (1)  Injuries   (4)  Poisonings  

(2)  Skin disorders   (5)  Hearing loss  

(3)  Respiratory conditions   (6)  All other Illnesses  
 
Post this Annual Summary from February 1 to April 30 of the year following the year covered by the form. 

Facility Information 
 
Establishment name   
 
Street   
 
City   State   Zip   
 
Industry description (e.g. Manufacturer of motor truck trailers) 
 
   
 
Standard Industrial Classification (SIC), if known (e.g. SIC 3715) 
 
   
 

Employment Information  
(If you don’t have these figures, use the optional Worksheet to estimate) 
 
Annual average number of employees  _____ 
 
Total hours worked by all employees last year  _____ 
 

Sign here 
 
Knowingly falsifying this document may result in a fine. 
 
I certify that I have examined this document and that to the best of my 
knowledge the entries are true, accurate, and complete. 
 
 
 
  
Company executive Title 
 
 
  
Phone Date 



 

  00050 CalOsha form 300A 
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PERFORMANCE BOND. 

KNOW ALL PERSONS BY THESE PRESENTS: 

THAT WHEREAS, the Valley-Wide Recreation and Park District, (hereinafter referred to as 
“District”) has awarded to _________________________, (hereinafter referred to as the 
“Contractor”) an agreement for the Valley-Wide Parking Lot Improvement Project (hereinafter 
referred to as the “Project”). 
 
WHEREAS, the work to be performed by the Contractor is more particularly set forth in the 
Contract Documents for the Project dated ________________, (hereinafter referred to as 
“Contract Documents”), the terms and conditions of which are expressly incorporated herein by 
reference; and 

WHEREAS, the Contractor is required by said Contract Documents to perform the terms thereof 
and to furnish a bond for the faithful performance of said Contract Documents. 

NOW, THEREFORE, we, ______________________,  the undersigned Contractor and 
________________________________________________ as Surety, a corporation organized 
and duly authorized to transact business under the laws of the State of California, are held and 
firmly bound unto the District in the sum of ___________________________ DOLLARS, 
($____________), said sum being not less than one hundred percent (100%) of the total 
amount of the Contract, for which amount well and truly to be made, we bind ourselves, our 
heirs, executors and administrators, successors and assigns, jointly and severally, firmly by 
these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH, that, if the Contractor, his or its heirs, 
executors, administrators, successors or assigns, shall in all things stand to and abide by, and 
well and truly keep and perform the covenants, conditions and agreements in the Contract 
Documents and any alteration thereof made as therein provided, on its part, to be kept and 
performed at the time and in the manner therein specified, and in all respects according to their 
intent and meaning; and shall faithfully fulfill all obligations including the one (1) year guarantee 
of all materials and workmanship; and shall indemnify and save harmless the District, its 
officials, officers, employees, and authorized volunteers, as stipulated in said Contract 
Documents, then this obligation shall become null and void; otherwise it shall be and remain in 
full force and effect. 

As a part of the obligation secured hereby and in addition to the face amount specified 
therefore, there shall be included costs and reasonable expenses and fees including reasonable 
attorney’s fees, incurred by District in enforcing such obligation. 

As a condition precedent to the satisfactory completion of the Contract Documents, unless 
otherwise provided for in the Contract Documents, the above obligation shall hold good for a 
period of one (1) year after the acceptance of the work by District, during which time if 
Contractor shall fail to make full, complete, and satisfactory repair and replacements and totally 
protect the District from loss or damage resulting from or caused by defective materials or faulty 
workmanship.  The obligations of Surety hereunder shall continue so long as any obligation of 
Contractor remains. Nothing herein shall limit the District’s rights or the Contractor or Surety’s 
obligations under the Contract, law or equity, including, but not limited to, California Code of 
Civil Procedure Section 337.15. 
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Whenever Contractor shall be, and is declared by the District to be, in default under the 
Contract Documents, the Surety shall remedy the default pursuant to the Contract Documents, 
or shall promptly, at the District’s option: 

i.Take over and complete the Project in accordance with all terms and conditions in the 
Contract Documents; or 

ii.Obtain a bid or bids for completing the Project in accordance with all terms and 
conditions in the Contract Documents and upon determination by Surety of the 
lowest responsive and responsible bidder, arrange for a Contract between such 
bidder, the Surety and the District, and make available as work progresses 
sufficient funds to pay the cost of completion of the Project, less the balance of 
the contract price, including other costs and damages for which Surety may be 
liable.  The term “balance of the contract price” as used in this paragraph shall 
mean the total amount payable to Contractor by the District under the Contract 
and any modification thereto, less any amount previously paid by the District to 
the Contractor and any other set offs pursuant to the Contract Documents. 

iii.Permit the District to complete the Project in any manner consistent with California law 
and make available as work progresses sufficient funds to pay the cost of 
completion of the Project, less the balance of the contract price, including other 
costs and damages for which Surety may be liable.  The term “balance of the 
contract price” as used in this paragraph shall mean the total amount payable to 
Contractor by the District under the Contract and any modification thereto, less 
any amount previously paid by the District to the Contractor and any other set 
offs pursuant to the Contract Documents. 

Surety expressly agrees that the District may reject any contractor or subcontractor which may 
be proposed by Surety in fulfillment of its obligations in the event of default by the Contractor. 

Surety shall not utilize Contractor in completing the Project nor shall Surety accept a bid from 
Contractor for completion of the Project if the District, when declaring the Contractor in default, 
notifies Surety of the District’s objection to Contractor’s further participation in the completion of 
the Project. 

The Surety, for value received, hereby stipulates and agrees that no change, extension of time, 
alteration or addition to the terms of the Contract Documents or to the Project to be performed 
thereunder shall in any way affect its obligations on this bond, and it does hereby waive notice 
of any such change, extension of time, alteration or addition to the terms of the Contract 
Documents or to the Project. 

IN WITNESS WHEREOF, we have hereunto set our hands and seals this _______ day of 
______________, 2023. 

(Corporate Seal)      
Contractor/ Principal 

By       

Title       
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(Corporate Seal)      
Surety 

By      
  Attorney-in-Fact 

(Attach Attorney-in-Fact Certificate)  Title       

The rate of premium on this bond is ____________ per thousand.  The total amount of premium 
charges is $_______________________________. 
(The above must be filled in by corporate attorney.) 

THIS IS A REQUIRED FORM 

Any claims under this bond may be addressed to: 

(Name and Address of Surety) ___________________________________________ 
___________________________________________ 
___________________________________________ 

(Name and Address of Agent or ___________________________________________ 
Representative for service of   ___________________________________________ 
process in California, if different ___________________________________________ 
from above) 

(Telephone number of Surety  ___________________________________________ 
and Agent or Representative for 
service of process in California) 
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Notary Acknowledgment 

 A notary public or other officer completing this certificate 
verifies only the identity of the individual who signed the 
document, to which this certificate is attached, and not the 
truthfulness, accuracy, or validity of that document. 

 

STATE OF CALIFORNIA 
COUNTY OF ______________ 

On   , 20___, before me, _______________________________, Notary Public, personally 
 

appeared  , who proved to me on the basis of satisfactory 
 

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to 
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their 
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed 
the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph 
is true and correct. 

WITNESS my hand and official seal. 

 
Signature of Notary Public 

OPTIONAL 

Though the information below is not required by law, it may prove valuable to persons relying on the document 
and could prevent fraudulent removal and reattachment of this form to another document.  

CAPACITY CLAIMED BY SIGNER  DESCRIPTION OF ATTACHED DOCUMENT 

 Individual  

 Corporate Officer 
 

 
 

 Title(s)  Title or Type of Document 

 Partner(s)  Limited   

  General  Number of Pages 

 Attorney-In-Fact   

 Trustee(s)   

 Guardian/Conservator  Date of Document 

 Other:    

Signer is representing: 
Name Of Person(s) Or Entity(ies) 

  

  

  Signer(s) Other Than Named Above 

NOTE: This acknowledgment is to be completed for the Attorney-in-Fact.  The Power-of Attorney to 
local representatives of the bonding company must also be attached. 

END OF PERFORMANCE BOND



Valley-Wide Recreation                                                                                       Bond No.  

                                                                 C10-1                                      Payment Bond 
 

 

PAYMENT BOND 

KNOW ALL MEN BY THESE PRESENTS That 

WHEREAS, the Valley-Wide Recreation and Park District (hereinafter designated as the 
“District”), by action taken or a resolution passed ___________________ , 20_____, has 
awarded to ________________________ hereinafter designated as the “Principal,” a contract 
for the work described as follows: Valley-Wide Parking Lot Improvement Project. 

WHEREAS, said Principal is required to furnish a bond in connection with said contract; 
providing that if said Principal or any of its Subcontractors shall fail to pay for any materials, 
provisions, provender, equipment, or other supplies used in, upon, for or about the performance 
of the work contracted to be done, or for any work or labor done thereon of any kind, or for 
amounts due under the Unemployment Insurance Code or for any amounts required to be 
deducted, withheld, and paid over to the Employment Development Department from the wages 
of employees of said Principal and its Subcontractors with respect to such work or labor the 
Surety on this bond will pay for the same to the extent hereinafter set forth. 

NOW THEREFORE, we, the Principal and __________________________ as Surety, are held 
and firmly bound unto the District in the penal sum of ______________ Dollars ($___________) 
lawful money of the United States of America, for the payment of which sum well and truly to be 
made, we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly 
and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH that if said Principal, his or its 
subcontractors, heirs, executors, administrators, successors or assigns, shall fail to pay any of 
the persons named in Civil Code Section 9100, fail to pay for any materials, provisions or other 
supplies, used in, upon, for or about the performance of the work contracted to be done, or for 
any work or labor thereon of any kind, or amounts due under the Unemployment Insurance 
Code with respect to work or labor performed under the contract, or for any amounts required to 
be deducted, withheld, and paid over to the Employment Development Department or Franchise 
Tax Board from the wages of employees of the contractor and his subcontractors pursuant to 
Revenue and Taxation Code Section 18663, with respect to such work and labor the Surety or 
Sureties will pay for the same, in an amount not exceeding the sum herein above specified, and 
also, in case suit is brought upon this bond, all litigation expenses incurred by the District in 
such suit, including reasonable attorneys’ fees, court costs, expert witness fees and 
investigation expenses. 

This bond shall inure to the benefit of any of the persons named in Civil Code Section 9100 so 
as to give a right of action to such persons or their assigns in any suit brought upon this bond. 

It is further stipulated and agreed that the Surety on this bond shall not be exonerated or 
released from the obligation of this bond by any change, extension of time for performance, 
addition, alteration or modification in, to, or of any contract, plans, specifications, or agreement 
pertaining or relating to any scheme or work of improvement herein above described, or 
pertaining or relating to the furnishing of labor, materials, or equipment therefore, nor by any 
change or modification of any terms of payment or extension of the time for any payment 
pertaining or relating to any scheme or work of improvement herein above described, nor by any 
rescission or attempted rescission or attempted rescission of the contract, agreement or bond, 
nor by any conditions precedent or subsequent in the bond attempting to limit the right of 
recovery of claimants otherwise entitled to recover under any such contract or agreement or 
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under the bond, nor by any fraud practiced by any person other than the claimant seeking to 
recover on the bond and that this bond be construed most strongly against the Surety and in 
favor of all persons for whose benefit such bond is given, and under no circumstances shall 
Surety be released from liability to those for whose benefit such bond has been given, by 
reason of any breach of contract between the owner or District and original contractor or on the 
part of any obligee named in such bond, but the sole conditions of recovery shall be that 
claimant is a person described in Civil Code Section 9100, and has not been paid the full 
amount of his claim and that Surety does hereby waive notice of any such change, extension of 
time, addition, alteration or modification herein mentioned, including but not limited to the 
provisions of sections 2819 and 2845 of the California Civil Code. 

IN WITNESS WHEREOF, we have hereunto set our hands and seals this _______ day of 
______________, 20__. 

(Corporate Seal)      
Contractor/ Principal 

By       

Title       

(Corporate Seal)      
Surety 

By      
  Attorney-in-Fact 

(Attach Attorney-in-Fact Certificate)  Title       

  



Valley-Wide Recreation                                                                                       Bond No.  

                                                                 C10-3                                      Payment Bond 
 

 

Notary Acknowledgment 

 A notary public or other officer completing this certificate 
verifies only the identity of the individual who signed the 
document, to which this certificate is attached, and not the 
truthfulness, accuracy, or validity of that document. 

 

STATE OF CALIFORNIA 
COUNTY OF ______________ 

On   , 20___, before me, _______________________________, Notary Public, personally 
 

appeared  , who proved to me on the basis of satisfactory 
 

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to 
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their 
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed 
the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph 
is true and correct. 

WITNESS my hand and official seal. 

 
Signature of Notary Public 

OPTIONAL 

Though the information below is not required by law, it may prove valuable to persons relying on the document 
and could prevent fraudulent removal and reattachment of this form to another document.  

CAPACITY CLAIMED BY SIGNER  DESCRIPTION OF ATTACHED DOCUMENT 

 Individual  

 Corporate Officer 
 

 
 

 Title(s)  Title or Type of Document 

 Partner(s)  Limited   

  General  Number of Pages 

 Attorney-In-Fact   

 Trustee(s)   

 Guardian/Conservator  Date of Document 

 Other:    

Signer is representing: 
Name Of Person(s) Or Entity(ies) 

  

  

  Signer(s) Other Than Named Above 

NOTE: This acknowledgment is to be completed for Contractor/Principal. 
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Notary Acknowledgment 

 A notary public or other officer completing this certificate 
verifies only the identity of the individual who signed the 
document, to which this certificate is attached, and not the 
truthfulness, accuracy, or validity of that document. 

 

STATE OF CALIFORNIA 
COUNTY OF ______________ 

On   , 20___, before me, _______________________________, Notary Public, personally 
 

appeared  , who proved to me on the basis of satisfactory 
 

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to 
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their 
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed 
the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph 
is true and correct. 

WITNESS my hand and official seal. 

 
Signature of Notary Public 

OPTIONAL 

Though the information below is not required by law, it may prove valuable to persons relying on the document 
and could prevent fraudulent removal and reattachment of this form to another document.  

CAPACITY CLAIMED BY SIGNER  DESCRIPTION OF ATTACHED DOCUMENT 

 Individual  

 Corporate Officer 
 

 
 

 Title(s)  Title or Type of Document 

 Partner(s)  Limited   

  General  Number of Pages 

 Attorney-In-Fact   

 Trustee(s)   

 Guardian/Conservator  Date of Document 

 Other:    

Signer is representing: 
Name Of Person(s) Or Entity(ies) 

  

  

  Signer(s) Other Than Named Above 

NOTE:  This acknowledgment is to be completed for the Attorney-in-Fact.  The Power-of-Attorney to 
local representatives of the bonding company must also be attached. 

END OF PAYMENT BOND 
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CONTRACT 

This CONTRACT, is made and entered into this ____ day of _______, 2024, by and between 
Valley-Wide Recreation and Park District, sometimes hereinafter called “District,” and “Contractor 
Name”, sometimes hereinafter called “Contractor.” 

WITNESSETH:  That the parties hereto have mutually covenanted and agreed, and by these 
presents do covenant and agree with each other as follows: 

a. SCOPE OF WORK.  The Contractor shall perform all Work within the time stipulated in 
the Contract, and shall provide all labor, materials, equipment, tools, utility services, and 
transportation to complete all of the Work required in strict compliance with the Contract 
Documents as specified in Article 5, below, for the following Project: 

VALLEY-WIDE PARKING LOT  
IMPROVEMENT PROJECT 

 
The Contractor and its surety shall be liable to the District for any damages arising as a result of 
the Contractor’s failure to comply with this obligation. 

b. TIME FOR COMPLETION.  Time is of the essence in the performance of the Work.  The 
Work shall be commenced on the date stated in the District’s Notice of Acceptance of Proposal / 
Notice to Proceed. The Contractor shall complete all Work required by the Contract Documents 
within one hundred eighty (180) calendar days from the commencement date stated in the Notice 
to Proceed. By its signature hereunder, Contractor agrees the time for completion set forth above 
is adequate and reasonable to complete the Work. 

c. CONTRACT PRICE.  The District shall pay to the Contractor as full compensation for the 
performance of the Contract, subject to any additions or deductions as provided in the Contract 
Documents, and including all applicable taxes and costs, the sum of “DOLLAR AMOUNT IN 
WORDS” ($######.##). Payment shall be made as set forth in the General Conditions. 

d. LIQUIDATED DAMAGES.  In accordance with Government Code section 53069.85, it is 
agreed that the Contractor will pay the District $250.00  for each and every calendar day of delay 
beyond the time prescribed in the Contract Documents for finishing the Work, as Liquidated 
Damages and not as a penalty or forfeiture. In the event this is not paid, the Contractor agrees 
the District may deduct that amount from any money due or that may become due the Contractor 
under the Contract. This Article does not exclude recovery of other damages specified in the 
Contract Documents. 

e. COMPONENT PARTS OF THE CONTRACT.  The “Contract Documents” include the 
following: 

Notice Inviting Bids 
Instructions to Bidders 
Bid Form 
Bid Bond 
Designation of Subcontractors 
Information Required of Bidders 
Non-Collusion Declaration Form 
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Iran Contracting Act Certification 
Public Works Contractor Registration Certification 
Performance Bond 
Payment (Labor and Materials) Bond 
General Conditions 
Special Conditions 
Technical Specifications 
Addenda 
Plans and Drawings 
Standard Specifications for Public Works Construction “Greenbook”, latest edition, Except 

Sections 1-9 
Applicable Local Agency Standards and Specifications, as last revised 
Approved and fully executed change orders 
Any other documents contained in or incorporated into the Contract 

The Contractor shall complete the Work in strict accordance with all of the Contract Documents. 

All of the Contract Documents are intended to be complementary.  Work required by one of the 
Contract Documents and not by others shall be done as if required by all.  This Contract shall 
supersede any prior agreement of the parties. 

f. PROVISIONS REQUIRED BY LAW AND CONTRACTOR COMPLIANCE.  Each and 
every provision of law required to be included in these Contract Documents shall be deemed to 
be included in these Contract Documents.  The Contractor shall comply with all requirements of 
applicable federal, state and local laws, rules and regulations, including, but not limited to, the 
provisions of the California Labor Code and California Public Contract Code which are applicable 
to this Work. 

g. INDEMNIFICATION.  Contractor shall provide indemnification and defense as set forth in 
the General Conditions. 

h. PREVAILING WAGES.  Contractor shall be required to pay the prevailing rate of wages 
in accordance with the Labor Code which such rates shall be made available at the District’s 
Administrative Office or may be obtained online at http://www.dir.ca.gov and which must be 
posted at the job site. 

[REMAINDER OF PAGE LEFT INTENTIONALLY BLANK] 
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IN WITNESS WHEREOF, this Contract has been duly executed by the above-named parties, on 
the day and year above written. 

 
CONTRACTOR NAME 

 VALLEY-WIDE RECREATION AND 
PARK DISTRICT 

Name of Contractor 

By 
_____________________________________ 

Name and Title: 
_________________________ 

License No. 
____________________________ 

Date: 
__________________________________ 

 

By______________________________ 
      Dean Wetter, General Manager 
 
Date: 
____________________________ 

 

 

(CONTRACTOR’S SIGNATURE MUST BE 
NOTARIZED AND CORPORATE 
SEAL AFFIXED, IF APPLICABLE) 
 
Approved as to form this _____________day of     20___. 
 

_______________________________ 
Attorney for Valley-Wide Recreation and 
Park District 

 

END OF CONTRACT 
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Notary Acknowledgment 

 A notary public or other officer completing this certificate 
verifies only the identity of the individual who signed the 
document to which this certificate is attached, and not the 
truthfulness, accuracy, or validity of that document. 

 

STATE OF CALIFORNIA 
COUNTY OF ______________ 

On   , 20___, before me, _______________________________, Notary Public, personally 
 

appeared  , who proved to me on the basis of satisfactory 
 

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to 
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their 
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed 
the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph 
is true and correct. 

WITNESS my hand and official seal. 

 
Signature of Notary Public 

OPTIONAL 

Though the information below is not required by law, it may prove valuable to persons relying on the document 
and could prevent fraudulent removal and reattachment of this form to another document.  

CAPACITY CLAIMED BY SIGNER  DESCRIPTION OF ATTACHED DOCUMENT 

 Individual  

 Corporate Officer 
 

 
 

 Title(s)  Title or Type of Document 

 Partner(s)  Limited   

  General  Number of Pages 

 Attorney-In-Fact   

 Trustee(s)   

 Guardian/Conservator  Date of Document 

 Other:    

Signer is representing: 
Name Of Person(s) Or Entity(ies) 

  

  

  Signer(s) Other Than Named Above 
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MEMORANDUM 
 

             
 TO:  Whom It May Concern                                
 

      FROM: Valley-Wide Recreation and Park District 
 

       SUBJECT: Insurance Requirements 
 

 

General Liability Insurance: The applicant shall procure and maintain, for the 
duration of the use period contemplated herein, commercial general liability insurance 
with coverage at least as broad as Insurance Services Office Form CG 00 01, in an 
amount not less than $2,000,000 per occurrence, $4,000,000 general aggregate, 
for bodily injury, personal injury, and property damage.  The policy must include 
contractual liability that has not been amended. Any endorsement restricting 
standard ISO “insured contract” language will not be accepted. Must also include 
Form Number CG2010, Additional Endorsement with Valley-Wide Recreation and 
Park District listed as Additional Insured.  The policy shall be endorsed to provide 
thirty (30) days’ notice to Valley-Wide Recreation and Park District of cancellation or 
any change of coverage or limits.  

  
 

The statement: “Throughout Various Valley-Wide Recreation and Park District 
Facilities” will need to be added to the Description of Operations Box on the 
certificate of Insurance. (This will cover the use of all facility sites within our District 
that may be requested) 
 

Certificate Holder and Additional Endorsement should name: 
 

Valley-Wide Recreation and Park District 
901 W. Esplanade Ave. 
San Jacinto, CA 92582 
 
 

 

 

EMAIL:

 For any addtional questions, please contact: _____________                  

Note:  Please send the Certificate of Insurance and Additional Insured Endorsement  
to the email address below. 

anissasmith1901@outlook.com
Typewritten text
gorecreation@ebix.com

anissasmith1901@outlook.com
Typewritten text
________________

anissasmith1901@outlook.com
Typewritten text
Phone Number:



•..---.,
CERTIFICATE OF LIABILITY INSURANCE

DAn; fMM/OO/YVW)

ACORD· OS/ll/2012

~
PRODUCER THIS CERTIFICATION IS ISSUED AS A MATTER OF INFORMATION
Maguire lnsurance Agency, Ine. ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE
27101 Puerta Real Suite 200 HOLDER. THIS CERTIFICATE DOES NOT AMMEND, EXTEND OR
Mission Viejo, CA 92691- ALTER THE COVERAGE AFFORDED BYTHE POUCIES BELOW.
(Sn)438-74S9

INSURERS AFFORDING COVERAGE NAIC#
IIiSURID INSURER k Philadelphia Indemnity Insurance Company 18058

INSURERB:

INSURERC:

INSURERD;

INSURERE:

COVERAGES
THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING
ANY REQUIREMENT, TERM OR CONDmON OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERIFICATION MAY BE ISSUED OR
MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO All THE TERMS, EXCLUSIONS AND CONDmONS OF SUCH
POLIOES. AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID ClAIMS.

INSR ADD'L POUCY EFFECTIVE POllCY EXPIRATION
LTR INSRo TYPE OF INSURANCE POUCY NUMBER DATE (MM/OO/YYYYJ OATE (MM/oo/YYYY) UMITS

A X ~ENERALUABIUTY 02/17/20U 02/17/2013 EACH OCCURENCE $2,000,000

~ COMMEROAL GENERAL UABIUTY PREMISES fa occurrence] $100,000tJ CLAIMS MADE ~ OCCUR MEO EXP (Anyone person) $2,500I--

~ PROFESSIONAL UABIUTY PERSONAL & ADV INJURY $2,000,000

GENERAL AGGREGATE $3,000,000I--
~'LAGGREGAnlT APPUES PEn PRODUCTS-COMP/OP AGG $3,000,000

X POUCY PROJECT lOC

~UTOMOBIlE UABlUTY COMBINED SINGLE UMIT

ANY AUTO (EA accident)
I--

I-- ALL OWNED AUTOS BODILY INJURY
SCHEDULED AUTOS (Per person'

l-

I-
HIRED AUTOS BODILY INJURY
NON-OWNED AUTOS (Per accident'

I--

I-- PROPERTY DAMAGE
(Per accident)

RARAGE UABIUTY AUTO ONLY - EA ACaDENT

ANY AUTO OTHER THAN EAACC
AUTO ONLY:

AGG

EXC£SS I UMBRELLA UABIUTY EACH OCCURENCEt:r OCCUR 0 ClAIMS MADE AGGREGATE

R DEDUCTIBLE

RETENTION

EMPLOYERS' UABIUTY 0 I TORy'UMITs I I ~TH-
ANY PROPRIETOR/PARTNER/EXEcunvE
OFFICER/MEMBER EXCLUDED? E.L EACH ACCIDENT
(Mandatory in NH) E.L DISEASIE-EAAMPLOYEE
If ves, describe under
SPEOAl PROVISIONS below E.LDISEASE POUCYUMIT
OTHER

DESCRIPTION OF OPERAnONS / LOCATIONSI VEHIClES / EXCLUSIONS ADDID BY ENDORSEMENT I SPECIAl PROVISIONS
It is understood and agreed that the following entity is added as an additional insured but onlv with respect(s) to the operations of the named insured except that Iiabifrty resulting from the additional insured's sole
negligence. As additional Insured with respects to California Operations:

CERTIFICATE HOLDER CANCELLATION
SHOULD ANY OF THE ABOVE DESCRIBED POUOES BE CANCEllED BEFORE lliE EXPIRATION DATE

Valley-Wide Recreation & Park District THEREOF. THE ISSUING INSURER WIll ENDEAVOR TO MAIl 10 DAYS WRITTEN NonCE TO THE
901 W. Esplanade Ave. CER11RCATE HOWER NAMED TO THE lEFT. BUT FAILURE TO 00 50 SHAll IMPOSE NO OBUGAnON OR
San Jectnto, CA 92581- UABlUTY OF ANY KIND UPON THE INSURER, ITS AGENTS OR REPRESENTATIVES.

.~~ AUTHORIZ£o REPRESENTAnVE----.--~ -------

~ r1~

ACORD 25 (2009/01) © 1988-2009 ACORD CORPORATION. All rights reserved.
The ACORD name and logo are registered marks of ACORD

Throughout Various Valley-Wide Recreation and Park District Facilities.
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POLICY NUMBER: ' COMMERCIAL GENERAL LIABILITY
CG 20 2607 04

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED - DESIGNATED
PERSON OR ORGANIZATION

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHEDULE

Name Of Additional Insured Person(s) Or Organization(s)
Valley-Wide Recreation & Park District
901 W. Esplanade Ave.
San Jacinto CA 92581-

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

Section II - Who Is An Insured is amended to in-
clude as an additional insured the person(s) or organi-
zation(s) shown in the Schedule, but only with respect
to liability for "bodily injury", "property damage" or
"personal and advertising injury" caused, in whole or
in part, by your acts or omissions or the acts or omis-
sions of those acting on your behalf:
A. In the performance of your ongoing operations; or
B. In connection with your premises owned by or

rented to you.

CG 20 26 07 04 © ISO Properties, Inc., 2004 Page 1of 1 [J
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ARTICLE 1  DEFINITIONS 

Whenever used in the Contract Documents and printed with initial capital letters, the terms listed 
below will have the meanings indicated which are applicable to both the singular and plural 
thereof. In addition to terms specifically defined below, terms with initial capital letters in the 
Contract Documents include references to identified articles and paragraphs, and the titles of 
other documents or forms. 

A. Act of God – An earthquake of magnitude of 3.5 or higher on the Richter scale or a 
tidal wave. 

B. Addenda -- Written or graphic instruments issued prior to the submission of Bids 
which clarify, correct, or change the Contract Documents. 

C. Additional Work -- New or unforeseen work will be classified as “Additional Work” 
when the District’s Representative determines that it is not covered by the Contract. 

D. Applicable Laws -- The laws, statutes, ordinances, rules, codes, regulations, 
permits, and licenses of any kind, issued by local, state or federal governmental 
authorities or private authorities with jurisdiction (including utilities), to the extent 
they apply to the Work. 

E. Bid -- The offer or proposal of a Bidder submitted on the prescribed form setting 
forth the prices and other terms for the Work to be performed. 

F. Bidder -- The individual or entity who submits a Bid directly to the District. 

G. Change Order (“CO”) -- A document that authorizes an addition, deletion, or 
revision in the Work or an adjustment in the Contract Price or the Contract Times, 
issued on or after the Effective Date of the Contract, in accordance with the 
Contract Documents and in the form contained in the Contract Documents. 

H. Change Order Request (“COR”) -- A request made by the Contractor for an 
adjustment in the Contract Price and/or Contract Times as the result of a 
Contractor-claimed change to the Work. This term may also be referred to as a 
Change Order Proposal (“COP”), or Request for Change (“RFC”). 

I. District -- The Valley-Wide Recreation and Park District. 

J. District Board, Board -- The Board of Directors of the District. 

K. District’s Representative -- The individual or entity as identified in the Special 
Conditions to act as the District’s Representative. 

L. Claim -- A demand or assertion by the District or Contractor seeking an adjustment 
of Contract Price or Contract Times, or both, or other relief with respect to the terms 
of the Contract. A demand for money or services by a third party is not a Claim. 

M. Contract -- The entire integrated written agreement between the District and 
Contractor concerning the Work. “Contract” may be used interchangeably with 
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“Agreement” in the Contract Documents.  The Contract supersedes prior 
negotiations, representations, or agreements, whether written or oral, and includes 
all Contract Documents. 

N. Contract Documents -- The documents listed in Section 00 52 13, Article 5. Some 
documents provided by the District to the Bidders and Contractor, including but not 
limited to reports and drawings of subsurface and physical conditions are not 
Contract Documents. 

O. Contract Price -- Amount to be paid by the District to the Contractor as full 
compensation for the performance of the Contract and completion of the Work, 
subject to any additions or deductions as provided in the Contract Documents, and 
including all applicable taxes and costs. 

P. Contract Times -- The number of days or the dates stated in the Contract 
Documents to: achieve defined Milestones, if any; and to complete the Work so that 
it is ready for final payment. 

Q. Contractor -- The individual or entity with which the District has contracted for 
performance of the Work. 

R. Contractor’s Designated On-Site Representative -- The Contractor’s Designated 
On-Site Representative will be as identified in Section 00 72 13, Article 3 and shall 
not be changed without prior written consent of the District. 

S. Daily Rate -- The Daily Rate stipulated in the Contract Documents as full 
compensation to the Contractor due to the District’s unreasonable delay to the 
Project that was not contemplated by the parties. 

T. Day -- A calendar day of 24 hours measured from midnight to the next midnight. 

U. Defective Work -- Work that is unsatisfactory, faulty, or deficient; or that does not 
conform to the Contract Documents; or that does not meet the requirements of any 
inspection, reference standard, test, or approval referenced in the Contract 
Documents. 

V. Demobilization -- The complete dismantling and removal by the Contractor of all of 
the Contractor’s temporary facilities, equipment, and personnel at the Site. 

W. Drawings -- That part of the Contract Documents prepared by of the Engineer of 
Record which graphically shows the scope, extent, and character of the Work to be 
performed by Contractor. Shop Drawings and other Contractor submittals are not 
Drawings as so defined. 

X. Effective Date of the Contract -- The date indicated in the Contract on which it 
becomes effective, but if no such date is indicated, it means the date on which the 
Contract is signed and delivered by the last of the two parties to sign and deliver. 

Y. Engineer, whenever not qualified, shall mean the General Manager of the District, 
acting either directly or through properly authorized agents, such agents acting 
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severally within the scope of the particular duties entrusted to them.  On all 
questions concerning the acceptance of materials, machinery, the classifications of 
material, the execution of work, conflicting interest of the contractors performing 
related work and the determination of costs, the decision of the Engineer, duly 
authorized by the District Board, shall be binding and final upon both parties. 

Z. Engineer of Record -- The individual, partnership, corporation, joint venture, or other 
legal entity named as such in Section 00 73 13, Article 1.1. or any succeeding entity 
designated by the District. 

AA. Green Book -- The current edition of the Standard Specifications for Public Works 
Construction promulgated by the Joint Cooperative Committee of the Southern 
California Chapter American Public Works Association and the Southern California 
Districts of the Associated General Contractors of California. 

BB. Hazardous Waste -- The term “Hazardous Waste” shall have the meaning provided 
in Section 104 of the Solid Waste Disposal Act (42 U.S.C. § 6903) as amended 
from time to time or, as defined in Section 25117 of the Health and Safety Code, 
that is required to be removed to a class I, class II, or class III disposal site in 
accordance with provisions of existing law, whichever is more restrictive. 

CC. Holiday – The Holidays occur on: 

New Year’s Day - January 1 
President’s Day – Third Monday in February 
Memorial Day - Last Monday in May 
Independence Day - July 4 
Labor Day - First Monday in September 
Veteran’s Day - November 11 
Thanksgiving Day - Fourth Thursday in November 
Friday after Thanksgiving 
Christmas Eve – December 24 
Christmas Day - December 25 
Day After Christmas – December 26 
New Year’s Eve – December 31 

If any Holiday listed above falls on a Saturday, Saturday and the preceding 
Friday are both Holidays.  If the Holiday should fall on a Sunday, Sunday and the 
following Monday are both Holidays. 

DD. Notice of Award -- The written notice by the District to the Successful Bidder 
 stating that upon timely compliance by the Successful Bidder with the conditions 
 precedent listed therein, the District will sign and deliver the Contract. 

EE.  Notice of Completion -- The form which may be executed by the District and 
 recorded by the county where the Project is located constituting final acceptance 
 of the Project. 
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FF.  Notice to Proceed -- A written notice given by the District to Contractor fixing the 
 date on which the Contractor may proceed with the Work and when Contract 
 Times will commence to run. 

GG. Project -- The total construction of which the Work to be performed under the 
 Contract Documents may be the whole, or a part. 

HH. Recyclable Waste Materials -- Materials removed from the Site which are 
 required to be diverted to a recycling center rather than an area landfill.  
 Recyclable Waste Materials include asphalt, concrete, brick, concrete block, and 
 rock. 

II.  Schedule of Submittals -- A schedule, prepared and maintained by Contractor, of 
 required submittals and the time requirements to facilitate scheduled 
 performance of related construction activities. 

JJ.  Shop Drawings -- All drawings, diagrams, illustrations, schedules, and other data 
 or information which are specifically prepared or assembled by or for Contractor 
 and submitted by Contractor to illustrate some portion of the Work. 

KK.  Specifications -- That part of the Contract Documents consisting of written 
 requirements for materials, equipment, systems, standards and workmanship as 
 applied to the Work, and certain administrative requirements and procedural 
 matters applicable thereto. 

LL.  Stop Payment Notice -- A written notice as defined in Civil Code section 8044. 

MM. Subcontractor -- An individual or entity other than a Contractor having a contract 
 with any other entity than the District for performance of any portion of the Work 
 at the Site. 

NN. Submittal -- Written and graphic information and physical samples prepared and 
 supplied by the Contractor demonstrating various portions of the Work. 

OO. Successful Bidder -- The Bidder submitting a responsive Bid to whom the District 
 makes an award. 

PP.  Supplier -- A manufacturer, fabricator, supplier, distributor, material man, or 
 vendor having a direct contract with Contractor or with any Subcontractor to 
 furnish materials or equipment used in the performance of the Work or to be 
 incorporated in the Work. 

QQ. Underground Facilities -- All underground pipelines, conduits, ducts, cables, 
 wires, manholes, vaults, tanks, tunnels, or other such facilities or attachments, 
 and any encasements containing such facilities, including those that convey 
 electricity, gases, steam, liquid petroleum products, telephone or other 
 communications, cable television, water, wastewater, storm water, other liquids 
 or chemicals, or traffic or other control systems. 
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RR. Unit Price Work -- Work to be paid for on the basis of unit prices as provided by 
 the Contractor in its bid or as adjusted in accordance with the Contract 
 Documents. 

SS.  Warranty -- A written guarantee provided to the District by the Contractor that the 
 Work will remain free of defects and suitable for its intended use for the period 
 required by the Contract Documents or the longest period permitted by the law of 
 this State, whichever is longer. 

TT.  Work -- The entire construction or the various separately identifiable parts thereof 
 required to be provided under the Contract Documents. Work includes and is the 
 result of performing or providing all labor, services, and documentation 
 necessary to produce such construction, and furnishing, installing, and 
 incorporating all materials and equipment into such construction, all as required 
 by the Contract Documents. 

ARTICLE 2 CONTRACT DOCUMENTS 

A. Contract Documents.  The Contract Documents are complementary, and what 
is called for by one shall be as binding as if called for by all. 

B. Interpretations.  The Contract Documents are intended to be fully cooperative 
and complementary.  If the Contractor observes that any documents are in 
conflict, the Contractor shall promptly notify the Engineer in writing.  In case of 
conflicts between the Contract Documents, the order of precedence shall be as 
follows: 

 
Change Orders 
1. Addenda 
2. Special Conditions 
3. Technical Specifications 
4. Plans (Contract Drawings) 
5. Contract 
6. General Conditions 
7. Instructions to Bidders 
8. Notice Inviting Bids 
9. Contractor’s Bid Forms 
10. Standard Specifications for Public Works Construction (Sections 1-9 Excluded) 
11. Applicable Local Agency Standards and Specifications 
12. Standard Drawings 
13. Reference Documents 

With reference to the Drawings, the order of precedence shall be as follows: 

1. Figures govern over scaled dimensions 
2. Detail drawings govern over general drawings 
3. Addenda or Change Order drawings govern over Contract Drawings 
4. Contract Drawings govern over Standard Drawings 
5. Contract Drawings govern over Shop Drawings 
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C. Conflicts in Contract Documents.  Notwithstanding the orders of precedence 
established above, in the event of conflicts, the higher standard, higher quality, 
and most expensive shall always apply. 

D. Organization of Contract Documents.  Organization of the Contract 
Documents into divisions, sections, and articles, and arrangement of drawings 
shall not control the Contractor in dividing Project Work among subcontractors or 
in establishing the extent of Work to be performed by any trade. 

ARTICLE 3 PRECONSTRUCTION AND CONSTRUCTION COMMUNICATION 

Before any Work at the site is started, a conference attended by the District, Contractor, 
District’s Representative, and others as appropriate will be held to establish a working 
understanding among the parties as to the Work and to discuss the schedules referred to 
herein, procedures for handling Shop Drawings and other submittals, processing Applications 
for Payment, and maintaining required records. 

At this conference the District and Contractor each shall designate, in writing, a specific 
individual to act as its authorized representative with respect to the services and responsibilities 
under the Contract.  Such individuals shall have the authority to transmit instructions, receive 
information, render decisions relative to the Contract, and otherwise act on behalf of each 
respective party. 

ARTICLE 4 CONTRACT DOCUMENTS:  COPIES & MAINTENANCE 

Contractor will be furnished, free of charge, two (2) copies of the Contract Documents. 
Additional copies may be obtained at cost of reproduction. 

Contractor shall maintain a clean, undamaged set of Contract Documents, including submittals, 
at the Project site. 

ARTICLE 5 EXAMINATION OF DRAWINGS, SPECIFICATIONS AND SITE OF WORK 

A. Examination of Contract Documents.  Before commencing any portion of the 
Work, Contractor shall again carefully examine all applicable Contract 
Documents, the Project site, and other information given to Contractor as to 
materials and methods of construction and other Project requirements.  
Contractor shall immediately notify the Engineer of any potential error, 
inconsistency, ambiguity, conflict, or lack of detail or explanation.  If Contractor 
performs, permits, or causes the performance of any Work which is in error, 
inconsistent or ambiguous, or not sufficiently detailed or explained, Contractor 
shall bear any and all resulting costs, including, without limitation, the cost of 
correction.  In no case shall the Contractor or any subcontractor proceed with 
Work if uncertain as to the applicable requirements. 

B. Additional Instructions.  After notification of any error, inconsistency, ambiguity, 
conflict, or lack of detail or explanation, the Engineer will provide any required 
additional instructions, by means of drawings or other written direction, 
necessary for proper execution of Work. 
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C. Quality of Parts, Construction and Finish.  All parts of the Work shall be of the 
best quality of their respective kinds and the Contractor must use all diligence to 
inform itself fully as to the required construction and finish. 

D. Contractor’s Variation from Contract Document Requirements.  If it is found 
that the Contractor has varied from the requirements of the Contract Documents 
including the requirement to comply with all applicable laws, ordinances, rules 
and regulations, the Engineer may at any time, before or after completion of the 
Work, order the improper Work removed, remade or replaced by the Contractor 
at the Contractor’s expense. 

ARTICLE 6 MOBILIZATION 

A. When a bid item is included in the Bid Form for mobilization, the costs of Work in 
advance of construction operations and not directly attributable to any specific 
bid item will be included in the progress estimate (“Initial Mobilization”). When no 
bid item is provided for “Initial Mobilization,” payment for such costs will be 
deemed to be included in the other items of the Work. 

B. Payment for Initial Mobilization based on the lump sum provided in the Bid Form, 
which shall constitute full compensation for all such Work. No payment for Initial 
Mobilization will be made until all of the listed items have been completed to the 
satisfaction of the Engineer. The scope of the Work included under Initial 
Mobilization shall include, but shall not be limited to, the following principal items: 

1. Obtaining and paying for all bonds, insurance, and permits. 

2. Moving on to the Project site of all Contractor’s plant and equipment required 
for the first month’s operations. 

3. Installing temporary construction power, wiring, and lighting facilities, as 
applicable. 

4. Establishing fire protection system, as applicable. 

5. Developing and installing a construction water supply, if applicable. 

6. Providing and maintaining the field office trailers for the Contractor, if 
necessary, and the Engineer (if specified), complete, with all specified 
furnishings and utility services. 

7. Providing on-site sanitary facilities and potable water facilities as specified 
per Cal-OSHA and these Contract Documents. 

8. Furnishing, installing, and maintaining all storage buildings or sheds required 
for temporary storage of products, equipment, or materials that have not yet 
been installed in the Work. All such storage shall meet manufacturer’s 
specified storage requirements, and the specific provisions of the 
specifications, including temperature and humidity control, if recommended 
by the manufacturer, and for all security. 
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9. Arranging for and erection of Contractor’s work and storage yard. 

10. Posting all OSHA required notices and establishment of safety programs per 
Cal-OSHA. 

11. Full-time presence of Contractor’s superintendent at the job site as required 
herein. 

12. Submittal of Construction Schedule as required by the Contract Documents. 

ARTICLE 7 EXISTENCE OF UTILITIES AT THE WORK SITE 

A. The District has endeavored to determine the existence of utilities at the Project 
site from the records of the owners of known utilities in the vicinity of the Project.  
The positions of these utilities as derived from such records are shown on the 
Plans. 

B. Unless indicated otherwise on the Plans and Specifications, no excavations were 
made to verify the locations shown for underground utilities. The service 
connections to these utilities are not shown on the Plans. Water service 
connections may be shown on the Plans showing general locations of such 
connections. It shall be the responsibility of the Contractor to determine the exact 
location of all service connections. The Contractor shall make its own 
investigations, including exploratory excavations, to determine the locations and 
type of service connections, prior to commencing Work which could result in 
damage to such utilities. The Contractor shall immediately notify the District in 
writing of any utility discovered in a different position than shown on the Plans or 
which is not shown on the Plans. 

C. If applicable, all water meters, water valves, fire hydrants, electrical utility vaults, 
telephone vaults, gas utility valves, and other subsurface structures shall be 
relocated or adjusted to final grade by the Contractor. Locations of existing 
utilities shown on the Plans are approximate and may not be complete. The 
Contractor shall be responsible for coordinating its Work with all utility companies 
during the construction of the Work. 

D. Notwithstanding the above, pursuant to section 4215 of the Government Code, 
the District has the responsibility to identify, with reasonable accuracy, main or 
trunk line facilities on the plans and  specifications. In the event that main or trunk 
line utility facilities are not identified with reasonable accuracy in the plans and 
specifications made a part of the invitation for Bids, the District shall assume the 
responsibility for their timely removal, relocation, or protection. 

E. Contractor, except in an emergency, shall contact the appropriate regional 
notification center, Southern California Underground Service Alert at 811 or 
1-800-227-2600 or on-line at www.digalert.org at least two working days prior to 
commencing any excavation if the excavation will be performed in an area which 
is known, or reasonably should be known, to contain subsurface installations 
other than the underground facilities owned or operated by the District, and 
obtain an inquiry identification number from that notification center. No 
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excavation shall be commenced or carried out by the Contractor unless such an 
inquiry identification number has been assigned to the Contractor or any 
subcontractor of the Contractor and the District has been given the identification 
number by the Contractor. 

ARTICLE 8 SOILS INVESTIGATIONS 

A. Reports and Drawings.  The Special Conditions identify: 

1. those reports known to the District of explorations and tests of subsurface 
conditions at or contiguous to the site; and 

2. those drawings known to the District of physical conditions relating to existing 
surface or subsurface structures at the site (except Underground Facilities). 

B. Limited Reliance by Contractor on Technical Data Authorized.  Contractor may 
rely upon the accuracy of the “technical data” contained in such reports and 
drawings, which were expressly not created or obtained to evaluate or assist in 
the evaluation of constructability, and are not Contract Documents. Contractor 
shall make its own interpretation of the “technical data” and shall be solely 
responsible for any such interpretations.  Except for reliance on the accuracy of 
such “technical data,” Contractor may not rely upon or make any claim against 
the District, District’s Representative, or Engineer of Record, or any of their 
officers, directors, members, partners, employees, agents, consultants, or 
subcontractors, with respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, 
including without limitation any aspects of the means, methods, techniques, 
sequences, and procedures of construction to be employed by Contractor, 
and safety precautions and programs incident thereto; or 

2. other data, interpretations, opinions, conclusions and information contained in 
such reports or shown or indicated in such drawings; or 

3. any Contractor interpretation of or conclusion drawn from any “technical data” 
or any such other data, interpretations, opinions, or information. 

ARTICLE 9 CONTRACTOR’S SUPERVISION 

Contractor shall continuously keep at the Project site, a competent and experienced full-time 
Project superintendent acceptable to the District.  Superintendent must be able to proficiently 
speak, read and write in English and shall have the authority to make decisions on behalf of the 
Contractor.  Contractor shall continuously provide efficient supervision of the Project. 

ARTICLE 10 WORKERS 

A. Contractor shall at all times enforce strict discipline and good order among its 
employees. Contractor shall not employ on the Project any unfit person or any 
one not skilled in the Work assigned to him or her. 
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B. Any person in the employ of the Contractor whom the District may deem 
incompetent or unfit shall be dismissed from the Work and shall not be 
employed on this Project. 

ARTICLE 11 INDEPENDENT CONTRACTORS 

Contractor shall be an independent contractor for the District and not an employee.  Contractor 
understands and agrees that it and all of its employees shall not be considered officers, 
employees, or agents of District and are not entitled to benefits of any kind normally provided 
employees of District, including but not limited to, state unemployment compensation or 
workers’ compensation.  Contractor assumes full responsibility for the acts and omissions of its 
employees or agents related to the Work. 

ARTICLE 12 SUBCONTRACTS 

A. Contractor agrees to bind every subcontractor to the terms of the Contract 
Documents as far as such terms are applicable to subcontractor’s portion of the 
Work.  Contractor shall be as fully responsible to the District for the acts and 
omissions of its subcontractors and of persons either directly or indirectly 
employed by its subcontractors, as Contractor is for acts and omissions of 
persons directly employed by Contractor.  Nothing contained in these Contract 
Documents shall create any contractual relationship between any subcontractor 
and the District. 

B. The District reserves the right to accept all subcontractors.  The District’s 
acceptance of any subcontractor under this Contract shall not in any way relieve 
Contractor of its obligations in the Contract Documents. 

C. Prior to substituting any subcontractor listed in the Bid Forms, Contractor must 
comply with the requirements of the Subletting and Subcontracting Fair 
Practices Act pursuant to California Public Contract Code section 4100 et seq. 

ARTICLE 13 VERIFICATION OF EMPLOYMENT ELIGIBILITY 

By executing this Contract, Contractor verifies that it fully complies with all requirements and 
restrictions of state and federal law respecting the employment of undocumented aliens, 
including, but not limited to, the Immigration Reform and Control Act of 1986, as may be 
amended from time to time, and shall require all subcontractors, sub-subcontractors and 
consultants to comply with the same.   Each person executing this Contract on behalf of 
Contractor verifies that he or she is a duly authorized officer of Contractor and that any of the 
following shall be grounds for the District to terminate the Contract for cause: (1) failure of the 
Contractor or its subcontractors, sub-subcontractors or consultants to meet any of the 
requirements provided for in this Article; (2) any misrepresentation or material omission 
concerning compliance with such requirements; or (3) failure to immediately remove from the 
Work any person found not to be in compliance with such requirements. 

ARTICLE 14 REQUESTS FOR SUBSTITUTION 

A. For the purposes of this provision, the term “substitution” shall mean the 
substitution of any material, method or service substantially equal to or better in 
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every respect to that indicated in the Standard Specifications or otherwise 
referenced herein. 

B. Pursuant to Public Contract Code section 3400(b), the District may make a 
finding that is described in the Notice Inviting Bids that designates certain 
products, things, or services by specific brand or trade name. 

C. Unless specifically designated in the Special Conditions, whenever any material, 
process, or article is indicated or specified by grade, patent, or proprietary name 
or by name of manufacturer, such specifications shall be deemed to be used for 
the purpose of facilitating the description of the material, process, or article 
desired and shall be deemed to be followed by the words “or equal.”  Contractor 
may, unless otherwise stated, offer for substitution any material, process, or 
article which may be substantially equal to or better in every respect to that so 
indicated or specified in the Contract Documents.  However, the District has 
adopted uniform standards for certain materials, processes, and articles. 

D. The Contractor shall submit substitution requests, together with substantiating 
data, for substitution of any “or equal”  material, process, or article no later than 
thirty-five (35) calendar days after award of Contract.  Provisions regarding 
submission of substitution requests shall not in any way authorize an extension 
of time for the performance of this Contract.  If a substitution request is rejected 
by the District, the Contractor shall provide the material, method or service 
specified herein.  The District shall not be responsible for any costs incurred by 
the Contractor associated with substitution requests.  The burden of proof as to 
the equality of any material, process, or article shall rest with the Contractor.  
The Engineer has the complete and sole discretion to determine if a material, 
process, or article is substantially equal to or better than that specified and to 
approve or reject all substitution requests. 

E. Substantiating data as described above shall include, at a minimum, the 
following information: 

1. A signed affidavit from the Contractor stating that the material, process, or 
article proposed as a substitution is substantially equal to or better than that 
specified in every way except as may be listed on the affidavit. 

2. Illustrations, specifications, catalog cut sheets, and any other relevant data 
required to prove that the material, process, or article is substantially equal to 
or better than that specified. 

3. A statement of the cost implications of the substitution being requested, 
indicating whether and why the proposed substitution will reduce or increase 
the amount of the contract. 

4. Information detailing the durability and lifecycle costs of the proposed 
substitution. 

F. Failure to submit all the required substantiating data detailed above in a timely 
manner so that the substitution request can be adequately reviewed may result 
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in rejection of the substitution request.  The Engineer is not obligated to review 
multiple submittals related the same substitution request resulting from the 
Contractor’s failure to initially submit a complete package. 

G. Time limitations within this Article shall be strictly complied with and in no case 
will an extension of time for completion of the contract be granted because of 
Contractor’s failure to provide substitution requests at the time and in the 
manner described herein. 

H. The Contractor shall bear the costs of all District work associated with the 
review of substitution requests. 

I. If substitution requests approved by the Engineer require that Contractor furnish 
materials, methods or services more expensive than that specified, the 
increased costs shall be borne by Contractor. 

ARTICLE 15 SHOP DRAWINGS 

A. Contractor shall check and verify all field measurements and shall submit with 
such promptness as to provide adequate time for review and cause no delay in 
its own Work or in that of any other contractor, subcontractor, or worker on the 
Project, six (6) copies of all shop drawings, calculations, schedules, and 
materials list, and all other provisions required by the Contract Documents.  
Contractor shall sign all submittals affirming that submittals have been reviewed 
and approved by Contractor prior to submission to Engineer. Each signed 
submittal shall affirm that the submittal meets all the requirements of the 
Contract Documents except as specifically and clearly noted and listed on the 
transmittal letter of the submittal. 

B. Contractor shall make any corrections required by the Engineer, and file with the 
Engineer six (6) corrected copies each, and furnish such other copies as may be 
needed for completion of the Work.  Engineer’s acceptance of shop drawings 
shall not relieve Contractor from responsibility for deviations from the Contract 
Documents unless Contractor has, in writing, called Engineer’s attention to such 
deviations at time of submission and has secured the Engineer’s written 
acceptance.  Engineer’s acceptance of shop drawings shall not relieve 
Contractor from responsibility for errors in shop drawings. 

ARTICLE 16 SUBMITTALS 

A. Contractor shall furnish to the Engineer for approval, prior to purchasing or 
commencing any Work, a log of all samples, material lists and certifications, mix 
designs, schedules, and other submittals, as required in the Contract 
Documents.  The log shall indicate whether samples will be provided in 
accordance with other provisions of this Contract. 

B. Contractor will provide samples and submittals, together with catalogs and 
supporting data required by the Engineer, to the Engineer within a reasonable 
time period to provide for adequate review and avoid delays in the Work. 
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C. These requirements shall not authorize any extension of time for performance of 
this Contract. Engineer will check and approve such samples, but only for 
conformance with design concept of work and for compliance with information 
given in the Contract Documents. Work shall be in accordance with approved 
samples and submittals. 

ARTICLE 17 MATERIALS 

A. Except as otherwise specifically stated in the Contract Documents, Contractor 
shall provide and pay for all materials, labor, tools, equipment, lights, power, 
transportation, superintendence, temporary constructions of every nature, and 
all other services and facilities of every nature whatsoever necessary to execute 
and complete this Contract within specified time. 

B. Unless otherwise specified, all materials shall be new and the best of their 
respective kinds and grades as noted and/or specified, and workmanship shall 
be of good quality. 

C. Materials shall be furnished in ample quantities and at such times as to ensure 
uninterrupted progress of the Work and shall be stored properly and protected 
as required by the Contract Documents. Contractor shall be entirely responsible 
for damage or loss by weather or other causes to materials or Work. 

D. No materials, supplies, or equipment for Work under this Contract shall be 
purchased subject to any chattel mortgage or under a conditional sale or other 
agreement by which an interest therein or in any part thereof is retained by the 
seller or supplier.  Contractor warrants good title to all material, supplies, and 
equipment installed or incorporated in the Work and agrees upon completion of 
all work to deliver the Project, to the District free from any claims, liens, or 
charges. 

E. Materials shall be stored on the Project site in such manner so as not to 
interfere with any operations of the District or any independent contractor. 

F. Contractor shall verify all measurements, dimensions, elevations, and quantities 
before ordering any materials or performing any Work, and the District shall not 
be liable for Contractor’s failure to so.  No additional compensation, over and 
above payment for the actual quantities at the prices set out in the Bid Form, will 
be allowed because of differences between actual measurements, dimension, 
elevations and quantities and those indicated on the Plans and in the 
Specifications.  Any difference therein shall be submitted to the Engineer for 
consideration before proceeding with the Work. 

ARTICLE 18 PERMITS AND LICENSES 

A. District will apply and pay for the review of necessary encroachment permits for 
Work within the public rights-of-way.  Contractor shall obtain all other necessary 
permits and licenses for the construction of the Project, including encroachment 
permits, and shall pay all fees required by law and shall comply with all laws, 
ordinances, rules and regulations relating to the Work and to the preservation of 
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public health and safety.  Before acceptance of the Project, the Contractor shall 
submit all licenses, permits, certificates of inspection and required approvals to 
the District. 

B. The Bid Form contains an allowance for the Contractor’s cost of acquiring traffic 
control permits and for construction inspection fees that may be charged to the 
Contractor by the Agency of Jurisdiction.  The allowance is included within the 
Bid Form to eliminate the need by bidders to research or estimate the costs of 
traffic control permits and construction inspection fees prior to submitting a bid.  
The allowance is specifically intended to account for the costs of traffic control 
permits and construction inspection fees charged by the local Agency of 
Jurisdiction only.  No other costs payable by Contractor to the Agency of 
Jurisdiction are included within the allowance.  Payment by District to Contractor 
under the Permit and Inspection Allowance Bid Item shall be made based on 
actual cost receipts only and in accordance with the provisions of these 
specifications. 

ARTICLE 19 TRENCHES 

A. Trenches Five Feet or More in Depth.  Contractor shall submit to the Engineer 
at the preconstruction meeting, a detailed plan showing the design of shoring, 
bracing, sloping or other provisions to be made for worker protection from 
hazards of caving ground during the excavation of any trench or trenches five 
feet or more in depth.  If such plan varies from shoring system standards 
established by the Construction Safety Orders of the California Code of 
Regulations, Department of Industrial Relations, the plan shall be prepared by a 
California registered civil or structural engineer.  The plan shall not be less 
effective than the shoring, bracing, sloping, or other provisions of the 
Construction Safety Orders, as defined in the California Code of Regulations.  
The Contractor shall designate in writing the “competent person” as defined in 
Title 8, California Code of Regulations, who shall be present at the Work Site 
each day that trenching/excavation is in progress.  The “competent person” shall 
prepare and provide daily trenching/excavation inspection reports to the 
Engineer.  Contractor shall also submit a copy of its annual California 
Occupational Safety and Health Administration (Cal/OSHA) trench/excavation 
permit. 

B. Excavations Deeper than Four Feet.  If the Work involves excavating trenches 
or other excavations that extend deeper than four feet below the surface, 
Contractor shall promptly, and before the excavation is further disturbed, notify 
the District in writing of any of the following conditions: 

C. Material that the Contractor believes may be material that is hazardous waste, 
as defined in section 25117 of the Health and Safety Code, that is required to be 
removed to a Class I, Class II, or Class III disposal site in accordance with 
provisions of existing law. 

1. Subsurface or latent physical conditions at the site differing from those 
indicated. 
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2. Unknown physical conditions at the site of any unusual nature, different 
materially from those ordinarily encountered and generally recognized as 
inherent in work of the character provided for in the Contract 

The District shall promptly investigate the conditions, and if it finds that the conditions 
do so materially differ, or do involve hazardous waste, and cause a decrease or 
increase in Contractor’s cost of, or the time required for, performance of any part of 
the Work, shall issue a change order under the procedures described in the Contract 
Documents. 

In the event that a dispute arises between the District and the Contractor as to 
whether the conditions materially differ, or involve hazardous waste, or cause a 
decrease or increase in the Contractor’s cost of, or time required for, performance of 
any part of the Work, the Contractor shall not be excused from any scheduled 
completion date provided for by the Contract, but shall proceed with all Work to be 
performed under the Contract. Contractor shall retain any and all rights provided 
either by contract or by law which pertain to the resolution of disputes and protests 
between the parties. 

ARTICLE 20 TRAFFIC CONTROL 

A. Traffic control plan(s) for the Work may be required by the Agency(s) of 
Jurisdiction.  Traffic control plans, if required, shall be prepared at Contractor’s 
expense, and traffic control shall be performed at Contractor’s expense in 
accordance with the requirements of the Agency(s) of Jurisdiction.  The Permit 
and Inspection Allowance included within the Bid Form includes the cost of 
required traffic control permit(s) and construction inspection by the Agency(s) of 
Jurisdiction only.  The Permit and Inspection Allowance does not include costs 
for preparation of any required traffic control plans, implementation of any traffic 
control requirements or for any traffic signal services that may be required.  
Costs for traffic control plans, implementation of traffic control, or traffic signal 
services required by the Agency(s) of Jurisdiction shall be included in the 
Contractor’s Bid. 

B. All warning signs and safety devices used by the Contractor to perform the Work 
shall conform to the requirements contained in the State of California, 
Department of Transportation’s current edition of “Manual of Traffic Controls for 
Construction and Maintenance Work Zones” or to the requirements of the local 
agency. The Contractor shall also be responsible for all traffic control required 
by the agency having jurisdiction over the project on the intersecting streets. 
Contractor must submit a traffic control plan to the agency having jurisdiction 
over the project for approval prior to starting work. 

C. The Contractor’s representative on the site responsible for traffic control shall 
produce evidence that he/she has completed training acceptable to the 
California Department of Transportation for safety through construction zones. 
All of the streets in which the Work will occur shall remain open to traffic and 
one lane of traffic maintained at all times unless otherwise directed by the 
agency of jurisdiction. Businesses and residences adjacent to the Work shall be 
notified forty-eight (48) hours in advance of closing of driveways. The Contractor 
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shall make every effort to minimize the amount of public parking temporarily 
eliminated due to construction in areas fronting businesses. No stockpiles of 
pipe or other material will be allowed in traveled right-of-ways after working 
hours unless otherwise approved by the Engineer. 

ARTICLE 21 DIVERSION OF RECYCLABLE WASTE MATERIALS 

In compliance with the applicable District’s waste reduction and recycling efforts, Contractor 
shall divert all Recyclable Waste Materials to appropriate recycling centers as required for 
compliance with the local jurisdiction’s waste diversion ordinances.  Contractor will be required 
to submit weight tickets and written proof of diversion with its monthly progress payment 
requests.  Contractor shall complete and execute any certification forms required by District or 
other applicable agencies to document Contractor’s compliance with these diversion 
requirements.  All costs incurred for these waste diversion efforts shall be the responsibility of 
the Contractor. 

ARTICLE 22 REMOVAL OF HAZARDOUS MATERIALS 

Should Contractor encounter material reasonably believed to be polychlorinated biphenyl (PCB) 
or other toxic wastes and hazardous materials which have not been rendered harmless at the 
Project site, the Contractor shall immediately stop work at the affected Project site and shall 
report the condition to the District in writing. The District shall contract for any services required 
to directly remove and/or abate PCBs and other toxic wastes and hazardous materials, if 
required by the Project site(s), and shall not require the Contractor to subcontract for such 
services. The Work in the affected area shall not thereafter be resumed except by written 
agreement of the District and Contractor. 

ARTICLE 23 SANITARY FACILITIES 

Contractor shall provide sanitary temporary toilet buildings and hand washing facilities for the 
use of all workers.  All toilets and hand washing facilities shall comply with local codes and 
ordinances.  Toilets shall be kept supplied with toilet paper and shall have workable door 
fasteners.  Toilets and hand washing facilities shall be serviced no less than once weekly and 
shall be present in a quantity of not less than 1 per 20 workers as required by Cal/OSHA 
regulations.  The toilets and hand washing facilities shall be maintained in a sanitary condition at 
all times.  Use of toilet and hand washing facilities in the Work under construction shall not be 
permitted.  Any other Sanitary Facilities required by Cal/OSHA shall be the responsibility of the 
Contractor. 

ARTICLE 24 AIR POLLUTION CONTROL 

Contractor shall comply with all air pollution control rules, regulations, ordinances and statutes, 
including, but not limited to, those required by the South Coast Air Quality Management District.  
All containers of paint, thinner, curing compound, solvent or liquid asphalt shall be labeled to 
indicate that the contents fully comply with the applicable material requirements. 

ARTICLE 25 LAYOUT AND FIELD ENGINEERING 

All field engineering required for laying out the Work and establishing grades for earthwork 
operations shall be furnished by the Contractor at its expense. 
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ARTICLE 26 TESTS AND INSPECTIONS 

A. If the Contract Documents, the Engineer, or any instructions, laws, ordinances, 
or public authority requires any part of the Work to be tested or Approved, 
Contractor shall provide the Engineer at least two (2) working days’ notice of its 
readiness for observation or inspection.  If inspection is by a public authority 
other than the District, Contractor shall promptly inform the District of the date 
fixed for such inspection.  Required certificates of inspection (or similar) shall be 
secured by Contractor.  Costs for District testing and District inspection shall be 
paid by the District.  Costs of tests for Work found not to be in compliance shall 
be paid by the Contractor. 

B. If any Work is done or covered up without the required testing or approval, the 
Contractor shall uncover or deconstruct the Work, and the Work shall be redone 
after completion of the testing at the Contractor’s cost in compliance with the 
Contract Documents. 

C. Where inspection and testing are to be conducted by an independent laboratory 
or agency, materials or samples of materials to be inspected or tested shall be 
selected by such laboratory or agency, or by the District, and not by Contractor.  
All tests or inspections of materials shall be made in accordance with the 
commonly recognized standards of national organizations. 

D. In advance of manufacture of materials to be supplied by Contractor which must 
be tested or inspected, Contractor shall notify the District so that the District may 
arrange for testing at the source of supply.  Any materials which have not 
satisfactorily passed such testing and inspection shall not be incorporated into 
the Work. 

E. If the manufacture of materials to be inspected or tested will occur in a plant or 
location greater than sixty (60) miles from the District, the Contractor shall pay 
for any excessive or unusual costs associated with such testing or inspection, 
including but not limited to excessive travel time, standby time and required 
lodging. 

F. Reexamination of Work may be ordered by the District.  If so ordered, Work 
must be uncovered or deconstructed by Contractor.  If Work is found to be in 
accordance with the Contract Documents, the District shall pay the costs of 
reexamination and reconstruction. If such work is found not to be in accordance 
with the Contract Documents, Contractor shall pay all costs. 

ARTICLE 27 PROTECTION OF WORK AND PROPERTY 

A. The Contractor shall be responsible for all damages to persons or property that 
occurs as a result of the Work.  Contractor shall be responsible for the proper 
care and protection of all materials delivered and Work performed until 
completion and final Acceptance by the District.  All Work shall be solely at the 
Contractor’s risk.  Contractor shall adequately protect adjacent property from 
settlement or loss of lateral support as necessary.  Contractor shall comply with 
all applicable safety laws and building codes to prevent accidents or injury to 
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persons on, about, or adjacent to the Project site where Work is being 
performed.  Contractor shall erect and properly maintain at all times, as required 
by field conditions and progress of work, all necessary safeguards, signs, 
barriers, lights, and watchmen for protection of workers and the public, and shall 
post danger signs warning against hazards created in the course of 
construction. 

B. In an emergency affecting safety of life or of work or of adjoining property, 
Contractor, without special instruction or authorization from the Engineer, is 
hereby permitted to act to prevent such threatened loss or injury; and Contractor 
shall so act, without appeal, if so authorized or instructed by the Engineer or the 
District.  Any compensation claimed by Contractor on account of emergency 
work shall be determined by and agreed upon by the District and the Contractor. 

ARTICLE 28 CONTRACTOR’S MEANS AND METHODS 

Contractor is solely responsible for the means and methods utilized to perform the Work.  In no 
case shall the Contractor’s means and methods deviate from commonly used industry 
standards. 

ARTICLE 29 AUTHORIZED REPRESENTATIVES 

The District shall designate representatives, who shall have the right to be present at the Project 
site at all times.  The District may designate an inspector who shall have the right to observe all 
of the Contractor’s Work.  The inspector shall not be responsible for the Contractor’s failure to 
carry out the Work in accordance with the Contract Documents.  Contractor shall provide safe 
and proper facilities for such access. 

ARTICLE 30 HOURS OF WORK 

A. As provided in Article 3 (commencing at section 1810), Chapter 1, Part 7, 
Division 2 of the Labor Code, Contractor stipulates that eight (8) hours of labor 
shall constitute a legal day’s work.  The time of service of any worker employed 
at any time by the Contractor or by any subcontractor on any subcontract under 
this Contract upon the Work or upon any part of the Work contemplated by this 
Contract is limited and restricted to eight (8) hours during any one calendar day 
and 40 hours during any one calendar week, except as hereinafter provided.  
Notwithstanding the provisions herein above set forth, work performed by 
employees of Contractor in excess of eight (8) hours per day, and 40 hours 
during any one week, shall be permitted upon this public work upon 
compensation for all hours worked in excess of eight (8) hours per day at not 
less than one and one-half times the basic rate of pay. 

B. The Contractor and every subcontractor shall keep an accurate record showing 
the name of and actual hours worked each calendar day and each calendar 
week by each worker employed in connection with the Work or any part of the 
Work contemplated by this Contract.  The record shall be kept open at all 
reasonable hours to the inspection of the District and to the Division of Labor 
Law Enforcement, Department of Industrial Relations of the State of California. 
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C. The Contractor shall pay to the District a penalty of twenty-five dollars ($25.00) 
for each worker employed in the execution of this Contract by the Contractor or 
by any subcontractor for each calendar day during which such worker is 
required or permitted to work more than eight (8) hours in any calendar day and 
40 hours in any one calendar week in violation of the provisions of Article 3 
(commencing at section 1810), Chapter 1, Part 7, Division 2 of the Labor Code. 

D. Any work necessary to be performed after regular working hours, or on 
Saturdays and Sundays or other holidays, shall be performed without additional 
expense to the District. 

E. District will provide inspection during normal working hours from 7:00 a.m. to 
3:30 p.m. Monday through Friday. Inspection before or after this time will be 
charged to the Contractor as reimbursable inspection time. Inspections on 
weekends requires two days’ notice for review and approval. Upon written 
request and approval the 8.5 hour working day may be changed to other limits 
subject to city/county ordinance. 

F. It shall be unlawful for any person to operate, permit, use, or cause to operate 
any of the following at the Project site, other than between the hours of 7:00 
a.m. to 5:00 p.m., Monday through Friday, with no Work allowed on the District-
observed holidays, unless otherwise approved by the District: 

1. Powered Vehicles 

2. Construction Equipment 

3. Loading and Unloading Vehicles 

4. Domestic Power Tools 

ARTICLE 31 PAYROLL RECORDS 

A. Pursuant to Labor Code section 1776, Contractor and all subcontractors shall 
maintain weekly certified payroll records, showing the names, addresses, Social 
Security numbers, work classifications, straight time and overtime hours worked 
each day and week, and the actual per diem wages paid to each journeyman, 
apprentice, worker, or other employee employed by them in connection with the 
Work under this Contract.  Contractor shall certify under penalty of perjury that 
records maintained and submitted by Contractor are true and accurate.  
Contractor shall also require subcontractor(s) to certify weekly payroll records 
under penalty of perjury. 

B. In accordance with Labor Code section 1771.4, the Contractor and each 
subcontractor shall furnish the certified payroll records directly to the 
Department of Industrial Relations (“DIR”) on the specified interval and format 
prescribed by the DIR, which may include electronic submission.  Contractor 
shall comply with all requirements and regulations from the DIR relating to labor 
compliance monitoring and enforcement. 
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C. The payroll records described herein shall be certified and submitted by the 
Contractor at a time designated by the District.  The Contractor shall also 
provide the following: 

1. A certified copy of the employee’s payroll records shall be made available for 
inspection or furnished to such employee or his or her authorized 
representative on request. 

2. A certified copy of all payroll records described herein shall be made 
available for inspection or furnished upon request of the DIR. 

D. Unless submitted electronically, the certified payroll records shall be on forms 
provided by the Division of Labor Standards Enforcement (“DLSE”) of the DIR or 
shall contain the same information as the forms provided by the DLSE. 

E. Any copy of records made available for inspection as copies and furnished upon 
request to the public or any public agency, the District, the Division of 
Apprenticeship Standards or the Division of Labor Standards Enforcement shall 
be marked or obliterated in such a manner as to prevent disclosure of an 
individual's name, address and social security number.  The name and address 
of the Contractor awarded the Contract or performing the contract shall not be 
marked or obliterated. 

F. In the event of noncompliance with the requirements of this Article, the 
Contractor shall have ten (10) calendar days in which to comply subsequent to 
receipt of written notice specifying in what respects the Contractor must comply 
with this Article.  Should noncompliance still be evident after such 10-day period, 
the Contractor shall pay a penalty of one hundred dollars ($100.00) to the 
District for each calendar day, or portion thereof, for each worker, until strict 
compliance is effectuated.  Upon the request of the Division of Apprenticeship 
Standards or the Division of Labor Standards Enforcement, such penalties shall 
be withheld from progress payment then due. 

G. The responsibility for compliance with this Article shall rest upon the Contractor. 

ARTICLE 32 PREVAILING RATES OF WAGES 

A. The Contractor is aware of the requirements of Labor Code sections 1720 et 
seq. and 1770 et seq., as well as California Code of Regulations, Title 8, Section 
16000 et seq. (“Prevailing Wage Laws”), which require the payment of prevailing 
wage rates and the performance of other requirements on certain “public works” 
and “maintenance” projects.  Since this Project involves an applicable “public 
works” or “maintenance” project, as defined by the Prevailing Wage Laws, and 
since the total compensation is $1,000 or more, Contractor agrees to fully 
comply with such Prevailing Wage Laws.  The Contractor shall obtain a copy of 
the prevailing rates of per diem wages at the commencement of this Contract 
from the website of the Division of Labor Statistics and Research of the 
Department of Industrial Relations located at www.dir.ca.gov.  In the alternative, 
the Contractor may view a copy of the prevailing rate of per diem wages which 
are on file at the District’s Administration Office and shall be made available to 
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interested parties upon request.  Contractor shall make copies of the prevailing 
rates of per diem wages for each craft, classification, or type of worker needed 
to perform work on the Project available to interested parties upon request, and 
shall post copies at the Contractor’s principal place of business and at the 
Project site.  Contractor shall defend, indemnify and hold the District, its officials, 
officers, employees and authorized volunteers free and harmless from any 
claims, liabilities, costs, penalties or interest arising out of any failure or allege 
failure to comply with the Prevailing Wage Laws. 

B. The Contractor shall forfeit as a penalty to the District not more than Two 
Hundred Dollars ($200.00), pursuant to Labor Code section 1775, for each 
calendar day, or portion thereof, for each worker paid less than the prevailing 
wage rate as determined by the Director of the Department of Industrial 
Relations for such work or craft in which such worker is employed for any public 
work done under the Contract by it or by any subcontractor under it.  The 
difference between such prevailing wage rate and the amount paid to each 
worker for each calendar day or portion thereof, for which each worker was paid 
less than the prevailing wage rate, shall be paid to each worker by the 
Contractor. 

C. Contractor shall post, at appropriate conspicuous points on the Project site, a 
schedule showing all determined general prevailing wage rates and all 
authorized deductions, if any, from unpaid wages actually earned. 

ARTICLE 33 PUBLIC WORKS CONTRACTOR REGISTRATION 

Pursuant to Labor Code sections 1725.5 and 1771.1, the Contractor and its subcontractors 
must be registered with the Department of Industrial Relations prior to the execution of a 
contract to perform public works.  By entering into this Contract, Contractor represents that it is 
aware of the registration requirement and is currently registered with the DIR.  Contractor shall 
maintain a current registration for the duration of the Project.  Contractor shall further include the 
requirements of Labor Code sections 1725.5 and 1771.1 in any subcontract and ensure that all 
subcontractors are registered at the time this Contract is entered into and maintain registration 
for the duration of the Project. 

ARTICLE 34 EMPLOYMENT OF APPRENTICES 

A. Contractor and all subcontractors shall comply with the requirements of Labor 
Code sections 1777.5 and 1777.6 in the employment of apprentices. 

B. Information relative to apprenticeship standards, wage schedules, and other 
requirements may be obtained from the Director of Industrial Relations, ex 
officio the Administrator of Apprenticeship, San Francisco, California, or from the 
Division of Apprenticeship Standards and its branch offices. 

C. Knowing violations of Labor Code section 1777.5 will result in forfeiture not to 
exceed one hundred dollars ($100.00) for each calendar day of non-compliance 
pursuant to Labor Code section 1777.7. 

D. The responsibility for compliance with this Article shall rest upon the Contractor. 
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ARTICLE 35 NONDISCRIMINATION/EQUAL EMPLOYMENT OPPORTUNITY 

Pursuant to Labor Code section 1735 and other applicable provisions of law, the Contractor and 
its subcontractors shall not discriminate against any employee or applicant for employment 
because of race, religious creed, color, national origin, ancestry, physical disability, mental 
disability, medical condition, marital status, sex, age, sexual orientation, or any other 
classifications protected by law on this Project.  The Contractor will take affirmative action to 
insure that employees are treated during employment or training without regard to their race, 
religious creed, color, national origin, ancestry, physical disability, mental disability, medical 
condition, marital status, sex, age, sexual orientation, or any other classifications protected by 
law. 

Employment Eligibility; Contractor.  By executing this Contract, Contractor verifies that it fully 
complies with all requirements and restrictions of state and federal law respecting the 
employment of undocumented aliens, including, but not limited to, the Immigration Reform and 
Control Act of 1986, as may be amended from time to time.  Such requirements and restrictions 
include, but are not limited to, examination and retention of documentation confirming the 
identity and immigration status of each employee of the Contractor.  Contractor also verifies that 
it has not committed a violation of any such law within the five (5) years immediately preceding 
the date of execution of this Contract, and shall not violate any such law at any time during the 
term of the Contract.  Contractor shall avoid any violation of any such law during the term of this 
Contract by participating in an electronic verification of work authorization program operated by 
the United States Department of Homeland Security, by participating in an equivalent federal 
work authorization program operated by the United States Department of Homeland Security to 
verify information of newly hired employees, or by some other legally acceptable method.  
Contractor shall maintain records of each such verification, and shall make them available to the 
District or its representatives for inspection and copy at any time during normal business hours.  
The District shall not be responsible for any costs or expenses related to Contractor’s 
compliance with the requirements provided for  or referred to herein. 

Employment Eligibility; Subcontractors, Sub-subcontractors and Consultants.  To the same 
extent and under the same conditions as Contractor, Contractor shall require all of its 
subcontractors, sub-subcontractors and consultants performing any part of the Work or of this 
Contract to make the same verifications and comply with all requirements and restrictions 
provided for herein.     

Employment Eligibility; Failure to Comply.  Each person executing this Contract on behalf of 
Contractor verifies that he or she is a duly authorized officer of Contractor, and understands that 
any of the following shall be grounds for the District to terminate the Contract for cause: (1) 
failure of Contractor or its subcontractors, sub-subcontractors or consultants to meet any of the 
requirements provided for herein; (2) any misrepresentation or material omission concerning 
compliance with such requirements; or (3) failure to immediately remove from the Work any 
person found not to be in compliance with such requirements. 

ARTICLE 36 DEBARMENT OF CONTRACTORS AND SUBCONTRACTORS 

Contractors or subcontractors may not perform work on a public works project with a 
subcontractor who is ineligible to perform work on a public project pursuant to Labor Code 
section 1777.1 or 1777.7.  Any contract on a public works project entered into between a 
contractor and a debarred subcontractor is void as a matter of law.  A debarred subcontractor 
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may not receive any public money for performing work as a subcontractor on a public works 
contract.  Any public money that is paid, or may have been paid to a debarred subcontractor by 
a contractor on the project shall be returned to the District.  The Contractor shall be responsible 
for the payment of wages to workers of a debarred subcontractor who has been allowed to work 
on the project. 

ARTICLE 37 LABOR/EMPLOYMENT SAFETY 

The Contractor shall comply with all applicable laws and regulations of the federal, state, and 
local government, including Cal/OSHA requirements and requirements for verification of 
employees’ legal right to work in the United States. 

The Contractor shall maintain emergency first aid treatment for his employees which complies 
with the Federal Occupational Safety and Health Act of 1970 (29 U.S.C. § 651 et seq.), and 
California Code of Regulations, Title 8, Industrial Relations Division 1, Department of Industrial 
Relations, Chapter 4.  The Contractor shall ensure the availability of emergency medical 
services for its employees in accordance with California Code of Regulations, Title 8, Section 
1512. 

The Contractor shall submit the Illness and Injury Prevention Program and a Project site specific 
safety program to the District prior to beginning Work at the Project site.  Contractor shall 
maintain a confined space program that meets or exceeds the District Standards.  Contractor 
shall adhere to the District’s lock out tag out program. 

ARTICLE 38 INSURANCE 

The Contractor shall obtain, and at all times during performance of the Work of Contract, 
maintain all of the insurance described in this Article.  Contractor shall not commence Work 
under this Contract until it has provided evidence satisfactory to the District that it has secured 
all insurance required hereunder.  Contractor shall not allow any subcontractor to commence 
work on any subcontract until it has provided evidence satisfactory to the District that the 
subcontractor has secured all insurance required under this Article.  Failure to provide and 
maintain all required insurance shall be grounds for the District to terminate this Contract for 
cause.  Contractor shall furnish District with original certificates of insurance and endorsements 
effective coverage required by this Contract on forms satisfactory to the District.  The certificates 
and endorsements for each insurance policy shall be signed by a person authorized by that 
insurer to bind coverage on its behalf, and shall be on forms acceptable to the District.  All 
certificates and endorsements must be received and approved by the District before Work 
commences. 

A. Additional Insureds; Waiver of Subrogation.  The District, its officials, 
officers, employees, agents and authorized volunteers shall be named as 
Additional Insureds on Contractor’s All Risk policy and on Contractor’s and its 
subcontractors’ policies of Commercial General Liability and Automobile Liability 
insurance using, for Contractor’s policy/ies of  Commercial General Liability 
insurance, ISO CG forms 20 10 and 20 37 (or endorsements providing the exact 
same coverage, including completed operations), and, for subcontractors’ 
policies of Commercial General Liability insurance, ISO CG form 20 38 (or 
endorsements providing the exact same coverage).  Notwithstanding the 
minimum limits set forth in this Contract for any type of insurance coverage, all 
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available insurance proceeds in excess of the specified minimum limits of 
coverage shall be available to the parties required to be named as Additional 
Insureds hereunder.  Contractor and its insurance carriers shall provide a 
Waiver of Subrogation in favor of those parties. 

B. Workers’ Compensation Insurance.  The Contractor shall provide workers’ 
compensation insurance for all of the employees engaged in Work under this 
Contract, on or at the Site, and, in case of any sublet Work, the Contractor shall 
require the subcontractor similarly to provide workers’ compensation insurance 
for all the latter’s employees as prescribed by State law. Any class of employee 
or employees not covered by a subcontractor’s insurance shall be covered by 
the Contractor’s insurance. In case any class of employees engaged in work 
under this Contract, on or at the Site, is not protected under the Workers’ 
Compensation Statutes, the Contractor shall provide or shall cause a 
subcontractor to provide, adequate insurance coverage for the protection of 
such employees not otherwise protected. The Contractor is required to secure 
payment of compensation to his employees in accordance with the provisions of 
section 3700 of the Labor Code.  The Contractor shall file with the District 
certificates of his insurance protecting workers. Company or companies 
providing insurance coverage shall be acceptable to the District, if in the form 
and coverage as set forth in the Contract Documents. 

C. Employer’s Liability Insurance.  Contractor shall provide Employer’s Liability 
Insurance, including Occupational Disease, in the amount of at least one million 
dollars ($1,000,000.00) per person per accident.  Contractor shall provide 
District with a certificate of Employer’s Liability Insurance. Such insurance shall 
comply with the provisions of the Contract Documents.  The policy shall be 
endorsed, if applicable, to provide a Borrowed Servant/Alternate Employer 
Endorsement and contain a Waiver of Subrogation in favor of the District. 

D. Commercial General Liability Insurance.  Contractor shall provide 
“occurrence” form Commercial General Liability insurance coverage at least as 
broad as the most current ISO CGL Form 00 01, including but not limited to, 
premises liability, contractual liability, products/completed operations, personal 
and advertising injury which may arise from or out of Contractor’s operations, 
use, and management of the Site, or the performance of its obligations 
hereunder.  The policy shall not contain any exclusion contrary to this Contract 
including but not limited to endorsements or provisions limiting coverage for (1) 
contractual liability (including but not limited to ISO CG 24 26 or 21 39); or (2) 
cross-liability for claims or suits against one insured against another.  Policy 
limits shall not be less than $1,000,000 per occurrence for bodily injury, personal 
injury and property damage.  If Commercial General Liability Insurance or other 
form with a general aggregate limit is used, either the general aggregate limit 
shall apply separately to this project/location or the general aggregate limit shall 
be twice the required occurrence limit.  Defense costs shall be paid in addition to 
the limits. 

1. Such policy shall comply with all the requirements of this Article. The limits 
set forth herein shall apply separately to each insured against whom claims 
are made or suits are brought, except with respect to the limits of liability.  
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Further the limits set forth herein shall not be construed to relieve the 
Contractor from liability in excess of such coverage, nor shall it limit 
Contractor’s indemnification obligations to the District, and shall not preclude 
the District from taking such other actions available to the District under other 
provisions of the Contract Documents or law. 

2. All general liability policies provided pursuant to the provisions of this Article 
shall comply with the provisions of the Contract Documents. 

3. All general liability policies shall be written to apply to all bodily injury, 
including death, property damage, personal injury, owned and non-owned 
equipment, blanket contractual liability, completed operations liability, 
explosion, collapse, under-ground excavation, removal of lateral support, and 
other covered loss, however occasioned, occurring during the policy term, 
and shall specifically insure the performance by Contractor of that part of the 
indemnification contained in these General Conditions relating to liability for 
injury to or death of persons and damage to property. 

4. If the coverage contains one or more aggregate limits, a minimum of 50% of 
any such aggregate limit must remain available at all times; if over 50% of 
any aggregate limit has been paid or reserved, the District may require 
additional coverage to be purchased by Contractor to restore the required 
limits. Contractor may combine primary, umbrella, and as broad as possible 
excess liability coverage to achieve the total limits indicated above. Any 
umbrella or excess liability policy shall include the additional insured 
endorsement described in the Contract Documents. 

5. All policies of general liability insurance shall permit and Contractor does 
hereby waive any right of subrogation which any insurer of Contractor may 
acquire from Contractor by virtue of the payment of any loss. 

E. Automobile Liability Insurance.  Contractor shall provide “occurrence” form 
Automobile Liability Insurance at least as broad as ISO CA 00 01 (Any Auto) in 
the amount of, at least, one million dollars ($1,000,000) per accident for bodily 
injury and property damage. Such insurance shall provide coverage with respect 
to the ownership, operation, maintenance, use, loading or unloading of any auto 
owned, leased, hired or borrowed by Contractor or for which Contractor is 
responsible, in a form and with insurance companies acceptable to the District.  
All policies of automobile insurance shall permit and Contractor does hereby 
waive any right of subrogation which any insurer of Contractor may acquire from 
Contractor by virtue of the payment of any loss. 

1. Builder’s Risk [“All Risk”]  It is the Contractor’s responsibility to maintain or 
cause to be maintained Builder’s Risk [“All Risk”] extended coverage 
insurance on all work, material, equipment, appliances, tools, and structures 
that are or will become part of the Work and subject to loss or damage by fire, 
and vandalism and malicious mischief, in an amount to cover 100% of the 
replacement cost.  The District accepts no responsibility for the Work until the 
Work is formally accepted by the District. The Contractor shall provide a 
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certificate evidencing this coverage before commencing performance of the 
Work. 

2. The named insureds shall be Contractor, all Subcontractors of any tier 
(excluding those solely responsible for design work), suppliers, and District, 
its elected officials, officers, employees, agents and authorized volunteers, as 
their interests may appear.  Contractor shall not be required to maintain 
property insurance for any portion of the Work following acceptance by 
District. 

3. Policy shall be provided for replacement value on an “all risk” basis.  There 
shall be no coinsurance penalty provision in any such policy.  Policy must 
include:  (1) coverage for any ensuing loss from faulty workmanship, 
nonconforming work, omission or deficiency in design or specifications; (2) 
coverage against machinery accidents and operational testing; (3) coverage 
for removal of debris, and insuring the buildings, structures, machinery, 
equipment, materials, facilities, fixtures and all other properties constituting a 
part of the Project; (4) transit coverage, including ocean marine coverage 
(unless insured by the supplier), with sub-limits sufficient to insure the full 
replacement value of any key equipment item; and (5) coverage with sub-
limits sufficient to insure the full replacement value of any property or 
equipment stored either on or off the Site.  Such insurance shall be on a form 
acceptable to District to ensure adequacy and sublimit. 

4. In addition, the policy shall meet the following requirements: 

a. Insurance policies shall be so conditioned as to cover the performance of any 
extra work performed under the Contract. 

b. Coverage shall include all materials stored on site and in transit. 

c. Coverage shall include Contractor’s tools and equipment. 

d. Insurance shall include boiler, machinery and material hoist coverage. 

F. Contractor’s Pollution Liability Coverage.  Contractor shall provide pollution 
liability insurance in an amount not less than $1,000,000 per occurrence and 
$2,000,000 aggregate. 

G. Contractor shall require all tiers of sub-contractors working under this Contract 
to provide the insurance required under this Article unless otherwise agreed to 
in writing by District.  Contractor shall make certain that any and all 
subcontractors hired by Contractor are insured in accordance with this Contract. 
If any subcontractor’s coverage does not comply with the foregoing provisions, 
Contractor shall indemnify and hold the District harmless from any damage, 
loss, cost, or expense, including attorneys’ fees, incurred by the District as a 
result thereof. 
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ARTICLE 39 FORM AND PROOF OF CARRIAGE OF INSURANCE 

A. Any insurance carrier providing insurance coverage required by the Contract 
Documents shall be admitted to and authorized to do business in the State of 
California unless waived, in writing, by the District’s Risk Manager. Carrier(s) 
shall have an A.M. Best rating of not less than an A:VII.  Insurance deductibles 
or self-insured retentions must be declared by the Contractor. At the election of 
the District the Contractor shall either 1) reduce or eliminate such deductibles or 
self-insured retentions, or 2) procure a bond which guarantees payment of 
losses and related investigations, claims administration, and defense costs and 
expenses.  If umbrella or excess liability coverage is used to meet any required 
limit(s) specified herein, the Contractor shall provide a “follow form” 
endorsement satisfactory to the District indicating that such coverage is subject 
to the same terms and conditions as the underlying liability policy. 

B. Each insurance policy required by this Contract shall be endorsed to state that: 
(1) coverage shall not be suspended, voided, reduced or cancelled except after 
thirty (30) days prior written notice by certified mail, return receipt requested, 
has been given to the District; and (2) any failure to comply with reporting or 
other provisions of the policies, including breaches of warranties, shall not affect 
coverage provided to the District, its officials, officers, agents, employees, and 
volunteers. 

C. The Certificates(s) and policies of insurance shall contain or shall be endorsed 
to contain the covenant of the insurance carrier(s) that it shall provide no less 
than thirty (30) days written notice be given to the District prior to any material 
modification or cancellation of such insurance.  In the event of a material 
modification or cancellation of coverage, the District may terminate the Contract 
or stop the Work in accordance with the Contract Documents, unless the District 
receives, prior to such effective date, another properly executed original 
Certificate of Insurance and original copies of endorsements or certified original 
policies, including all endorsements and attachments thereto evidencing 
coverage’s set forth herein and the insurance required herein is in full force and 
effect.  Contractor shall not take possession, or use the Site, or commence 
operations under this Contract until the District has been furnished original 
Certificate(s) of Insurance and certified original copies of endorsements or 
policies of insurance including all endorsements and any and all other 
attachments as required in this Article.  The original endorsements for each 
policy and the Certificate of Insurance shall be signed by an individual 
authorized by the insurance carrier to do so on its behalf. 

D. The Certificate(s) of  Insurance, policies and endorsements shall so covenant 
and shall be construed as primary, and the District’s insurance and/or 
deductibles and/or self-insured retentions or self-insured programs shall not be 
construed as contributory. 

E. District reserves the right to adjust the monetary limits of insurance coverages 
during the term of this Contract including any extension thereof if, in the 
District’s reasonable judgment, the amount or  type  of insurance carried by the 
Contractor becomes inadequate. 
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F. Contractor shall report to the District, in addition to the Contractor’s insurer, any 
and all insurance claims submitted by the Contractor in connection with the 
Work under this Contract. 

ARTICLE 40 TIME FOR COMPLETION AND LIQUIDATED DAMAGES 

A. Time for Completion/Liquidated Damages.  Time is of the essence in the 
completion of the Work.  Work shall be commenced within ten (10) Days of the 
date stated in the District’s Notice to Proceed and shall be completed by 
Contractor in the time specified in the Contract Documents.  The District is 
under no obligation to consider early completion of the Project; and the Contract 
completion date shall not be amended by the District’s receipt or acceptance of 
the Contractor’s proposed earlier completion date.  Furthermore, Contractor 
shall not, under any circumstances, receive additional compensation from the 
District (including but not limited to indirect, general, administrative or other 
forms of overhead costs) for the period between the time of earlier completion 
proposed by the Contractor and the Contract completion date.  If the Work is not 
completed as stated in the Contract Documents, it is understood that the District 
will suffer damage.  In accordance with Government Code section 53069.85, 
being impractical and infeasible to determine the amount of actual damage, it is 
agreed that Contractor shall pay to the District as fixed and liquidated damages, 
and not as a penalty, the sum stipulated in the Contract for each calendar day of 
delay until the Work is fully completed. Contractor and its surety shall be liable 
for any liquidated damages.  Any money due or to become due the Contractor 
may be retained to cover liquidated damages. 

B. Inclement Weather.  Contractor shall abide by the Engineer’s determination of 
what constitutes inclement weather.  Time extensions for inclement weather 
shall only be granted when the Work stopped during inclement weather is on the 
critical path of the Project schedule. 

C. Extension of Time.  Contractor shall not be charged liquidated damages 
because of any delays in completion of the Work due to unforeseeable causes 
beyond the control and without the fault or negligence of Contractor (or its 
subcontractors or suppliers).  Contractor shall within five (5) Days of identifying 
any such delay notify the District in writing of causes of delay.  The District shall 
ascertain the facts and extent of delay and grant extension of time for 
completing the Work when, in its judgment, the facts justify such an extension. 
Time extensions to the Project shall be requested by the Contractor as they 
occur and without delay.  No delay claims shall be permitted unless the event or 
occurrence delays the completion of the Project beyond the Contract completion 
date. 

D. No Damages for Reasonable Delay.  The District’s liability to Contractor for 
delays for which the District is responsible shall be limited to only an extension 
of time unless such delays were unreasonable under the circumstances. In no 
case shall the District be liable for any costs which are borne by the Contractor 
in the regular course of business, including, but not limited to, home office 
overhead and other ongoing costs.  Damages caused by unreasonable District 
delay, including delays caused by items that are the responsibility of the District 
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pursuant to Government Code section 4215, shall be based on actual costs 
only, no proportions or formulas shall be used to calculate any delay damages. 

ARTICLE 41 COST BREAKDOWN AND INVOICING 

Contractor shall furnish on forms Approved by the District: 

A. Within ten (10) Days of Notice to Proceed with the Contract, a detailed estimate 
giving a complete breakdown of the Contract price, if the Contract amount is a 
lump sum. 

B. A monthly itemized estimate of Work done for the purpose of making progress 
payments. In order for the District to consider and evaluate each progress 
payment application, the Contractor shall submit a detailed measurement of 
Work performed and a progress estimate of the value thereof before the tenth 
(10th) Day of the following month. 

C. Contractor shall submit, with each of its payment requests, an adjusted list of 
actual quantities, verified by the Engineer, for unit price items listed, if any, in the 
Bid Form. 

D. Following the District’s Acceptance of the Work, the Contractor shall submit to 
the District a written statement of the final quantities of unit price items for 
inclusion in the final payment request. 

E. The District shall have the right to adjust any estimate of quantity and to 
subsequently correct any error made in any estimate for payment. 

Contractor shall certify under penalty of perjury, that all cost breakdowns and periodic estimates 
accurately reflect the Work on the Project. 

ARTICLE 42 PROGRESS ESTIMATES AND PAYMENT 

A. By the tenth (10th) Day of the following calendar month, Contractor shall submit 
to Engineer a payment request which shall set forth in detail the value of the 
Work done for the period beginning with the date work was first commenced and 
ending on the end of the calendar month for which the payment request is 
prepared.  Contractor shall include any amount earned for authorized extra 
work.  From the total thus computed, a deduction shall be made in the amount 
of five percent (5%) for retention, except where the District has adopted a 
finding that the Work done under the Contract is substantially complex, and then 
the amount withheld as retention shall be the percentage specified in the Notice 
Inviting Bids.  From the remainder a further deduction may be made in 
accordance with Section B below.  The amount computed, less the amount 
withheld for retention and any amounts withheld as set forth below, shall be the 
amount of the Contractor’s payment request. 

B. The District may withhold a sufficient amount or amounts of any payment or 
payments otherwise due to Contractor, as in his judgment may be necessary to 
cover: 
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1. Payments which may be past due and payable for just claims against 
Contractor or any subcontractors for labor or materials furnished in and about 
the performance of work on the Project under this Contract. 

2. Defective work not remedied. 

3. Failure of Contractor to make proper payments to his subcontractor or for 
material or labor. 

4. Completion of the Contract if there is a reasonable doubt that the Work can 
be completed for balance then unpaid. 

5. Damage to another contractor or a third party. 

6. Amounts which may be due the District for claims against Contractor. 

7. Failure of Contractor to keep the record (“as-built”) drawings up to date. 

8. Failure to provide update on construction schedule as required herein. 

9. Site cleanup. 

10. Failure to comply with Contract Documents. 

11. Liquidated damages. 

12. Legally permitted penalties. 

C. The District may apply such withheld amount or amounts to payment of such 
claims or obligations at its discretion with the exception of subsections (B)(1), 
(3), and (5) of this Article, which must be retained or applied in accordance with 
applicable law.  In so doing, the District shall be deemed the agent of Contractor 
and any payment so made by the District shall be considered as a payment 
made under contract by the District to Contractor and the District shall not be 
liable to Contractor for such payments made in good faith.  Such payments may 
be made without prior judicial determination of claim or obligations.  The District 
will render Contractor a proper accounting of such funds disbursed on behalf of 
Contractor. 

D. Upon receipt, the Engineer shall review the payment request to determine 
whether it is undisputed and suitable for payment.  If the payment request is 
determined to be unsuitable for payment, it shall be returned to Contractor as 
soon as practicable but not later than seven (7) Days after receipt, accompanied 
by a document setting forth in writing the reasons why the payment request is 
not proper.  The District shall make the progress payment within 30 calendar 
days after the receipt of an undisputed and properly submitted payment request 
from Contractor, provided that a release of liens and claims has been received 
from the Contractor pursuant to Civil Code section 8132.  The number of days 
available to the District to make a payment without incurring interest pursuant to 
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this paragraph shall be reduced by the number of days by which the Engineer 
exceeds the seven (7) Day requirement. 

E. A payment request shall be considered properly executed if funds are available 
for payment of the payment request and payment is not delayed due to an audit 
inquiry by the financial officer of the District. 

ARTICLE 43 SECURITIES FOR MONEY WITHHELD 

Pursuant to section 22300 of the Public Contract Code of the State of California, Contractor may 
request the District to make retention payments directly to an escrow agent or may substitute 
securities for any money withheld by the District to ensure performance under the contract.  At 
the request and expense of Contractor, securities equivalent to the amount withheld shall be 
deposited with the District or with a state or federally chartered bank as the escrow agent who 
shall return such securities to Contractor upon satisfactory completion of the contract.  Deposit 
of securities with an escrow agent shall be subject to a written agreement substantially in the 
form provided in section 22300 of the Public Contract Code. 

ARTICLE 44 CHANGES AND EXTRA WORK. 

A. Contract Change Orders. 

1. The District, without invalidating the Contract, may order changes in the Work 
consisting of additions, deletions or other revisions, and the Contract Price 
and Contract Time shall be adjusted accordingly.  Except as otherwise 
provided herein, all such changes in the Work shall be authorized by Change 
Order, and shall be performed under the applicable conditions of the Contract 
Documents.  A Change Order signed by the Contractor indicates the 
Contractor's agreement therewith, including any adjustment in the Contract 
Price or the Contract Time, and the full and final settlement of all costs 
(direct, indirect and overhead) related to the Work authorized by the Change 
Order. 

2. Contractor shall promptly execute changes in the Work as directed in writing 
by the District even when the parties have not reached agreement on 
whether the change increases the scope of Work or affects the Contract Price 
or Contract Time.  All claims for additional compensation to the Contractor 
shall be presented in writing.  No claim will be considered after the Work in 
question has been done unless a written Change Order has been issued or a 
timely written notice of claim has been made by Contractor. 

3. Whenever any change is made as provided for herein, such change shall be 
considered and treated as though originally included in the Contract, and 
shall be subject to all terms, conditions, and provisions of the original 
Contract. 

4. Contractor shall not be entitled to claim or bring suit for damages, whether for 
loss of profits or otherwise, on account of any decrease or omission of any 
item or portion of Work to be done. 
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5. No dispute, disagreement, or failure of the parties to reach agreement on the 
terms of the Change Order shall relieve the Contractor from the obligation to 
proceed with performance of the work, including Additional Work, promptly 
and expeditiously. 

6. Contractor shall make available to the District any of the Contractor’s 
documents related to the Project immediately upon request of the District, as 
set forth in Article 52. 

7. Any alterations, extensions of time, Additional Work, or any other changes 
may be made without securing consent of the Contractor’s surety or sureties. 

B. Contract Price Change. 

1. Process for Determining Adjustments in Contract Price. 

a. Owner Initiated Change.  The Contractor must submit a complete cost 
proposal, including any change in the Contract Price or Contract Time, within 
seven (7) Days after receipt of a scope of a proposed change order initiated 
by the District, unless the District requests that proposals be submitted in less 
than seven (7) Days. 

b. Contractor Initiated Change.  The Contractor must give written notice of a 
proposed change order required for compliance with the Contract Documents 
within seven (7) Days of discovery of the facts giving rise to the proposed 
change order. 

c. Whenever possible, any changes to the Contract amount shall be in a lump 
sum mutually agreed to by the Contractor and the District. 

d. Price quotations from the Contractor shall be accompanied by sufficiently 
detailed supporting documentation to permit verification by the District, 
including but not limited to estimates and quotations from subcontractors or 
material suppliers, as the District may reasonably request.  Contractor shall 
certify the accuracy of all Change Order Requests under penalty of perjury. 

e. If the Contractor fails to submit a complete cost proposal within the seven (7) 
Day period (or as requested), the District has the right to order the Contractor 
in writing to commence the Work immediately on a time and materials basis 
and/or issue a lump sum change to the Contract Price and/or Contract Time 
in accordance with the District’s estimate.  If the change is issued based on 
the District's estimate, the Contractor will waive its right to dispute the action 
unless within fifteen (15) Days following completion of the added/deleted 
work, the Contractor presents written proof that the District’s estimate was in 
error. 

2. Unit Price Change Orders. 

a. When the actual quantity of a Unit Price item varies from the Bid Form, 
compensation for the change in quantity will be calculated by multiplying the 
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actual quantity by the Unit Price.  This calculation may result in either an 
additive or deductive Final Change Order pursuant to the Contract 
Documents. 

b. No Mark up for Overhead and Profit.  Because the Contract Unit Prices 
provided in the Bid Form include Overhead and Profit as determined by 
Contractor at the time of Bid submission, no mark up or deduction for 
Overhead and Profit will be included in Unit Price Change Orders. 

c. Bid items included on the Bid Form may be deducted from the Work in their 
entirety without any negotiated extra costs. 

d. Contractor acknowledges that unit quantities are estimates and agrees that 
the estimated unit quantities listed on the Bid Form will be adjusted to reflect 
the actual unit quantities which may result in an adjustment to the Contract 
Unit Prices.  Such an adjustment will be made by execution of a final additive 
or deductive Change Order following Contractor’s completion of the Work.  
Upon notification, Contractor’s failure to respond within seven (7) Days will 
result in District’s issuance of a unit quantity adjustment to the Contract Unit 
Prices and/or Contract Time in accordance with the Contract Documents. 

e. The District or Contractor may make a Claim for an adjustment in the Unit 
Price in accordance with the Contract Documents if: 

i. the quantity of any item of Unit Price Work performed by Contractor 
differs by twenty-five percent (25%) or more from the estimated quantity 
of such item indicated in the Contract; and 

ii. there is no corresponding adjustment with respect to any other item of 
Work; and 

iii. Contractor believes that Contractor is entitled to an increase in Unit Price 
as a result of having incurred additional expense or the District believes 
that the District is entitled to a decrease in Unit Price and the parties are 
unable to agree as to the amount of any such increase or decrease.. 

3. Lump Sum Change Orders.  Compensation for Lump Sum Change Orders 
shall be limited to expenditures necessitated specifically by the Additional 
Work, and shall be segregated as follows: 

a. Labor.  The costs of labor will be the actual cost for wages prevailing locally for 
each craft or type of worker at the time the Additional Work is done, plus 
employer payments of payroll taxes and insurance, health and welfare, pension, 
vacation, apprenticeship funds, and other direct costs resulting from Federal, 
State or local laws, as well as assessment or benefits required by lawful 
collective bargaining agreements.  The use of a labor classification which would 
increase the Additional Work cost will not be permitted unless the Contractor 
establishes the necessity for such new classifications.  Labor costs for 
equipment operators and helpers shall be reported only when such costs are not 
included in the invoice for equipment rental. 
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b. Materials.  The cost of materials reported shall be at invoice or lowest current 
price at which such materials are locally available in the quantities involved, plus 
sales tax, freight, and delivery.  Materials costs shall be based upon supplier or 
manufacturer’s invoice.  If invoices or other satisfactory evidence of cost are not 
furnished within fifteen (15) Days of delivery, then the District shall determine 
the materials cost, at its sole discretion. 

c. Tool and Equipment Use.  Costs for the use of small tools, which are tools that 
have a replacement value of $1,000 or less, shall be considered included in the 
Overhead and Profit mark-ups established below.  Regardless of ownership, the 
rates to be used in determining equipment use costs shall not exceed listed 
rates prevailing locally at equipment rental agencies, or distributors, at the time 
the Work is performed. 

4. Time and Materials Change Orders. 

a. General.  The term Time and Materials means the sum of all costs 
reasonably and necessarily incurred and paid by Contractor for labor, 
materials, and equipment in the proper performance of Additional Work.  
Except as otherwise may be agreed to in writing by the District, such 
costs shall be in amounts no higher than those prevailing in the locality of 
the Project, and shall include only the following items. 

b. Timely and Final Documentation. 

i. T&M Daily Sheets.  Contractor must submit timesheets, materials 
invoices, records of equipment hours, and records of rental equipment 
hours to the District’s Representative for an approval signature each 
day Additional Work is performed.  Failure to get the District’s 
Representative’s approval signature each Day shall result in a waiver 
of Contractor’s right to claim these costs.  The District’s 
Representative’s signature on time sheets only serves as verification 
that the Work was performed and is not indicative of District’s 
agreement to Contractor’s entitlement to the cost. 

ii. T&M Daily Summary Sheets.  All documentation of incurred costs 
(“T&M Daily Summary Sheets”) shall be submitted by Contractor 
within three (3) Days of incurring the cost for labor, material, 
equipment, and special services as Additional Work is performed.  
Contractor’s actual costs shall be presented in a summary table in an 
electronic spreadsheet file by labor, material, equipment, and special 
services.  Each T&M Daily Summary Sheet shall include Contractor’s 
actual costs incurred for the Additional Work performed that day and a 
cumulative total of Contractor’s actual costs incurred for the Additional 
Work.  Contractor’s failure to provide a T&M Daily Summary Sheet 
showing a total cost summary within three (3) Days but within five (5) 
Days of performance of the Work will result in the Contractor’s 
otherwise allowable overhead and profit being reduced by 50% for 
that portion of Additional Work which was not documented in a timely 
manner.  Contractor’s failure to submit the T&M Daily Summary Sheet 
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within five (5) Days of performance of the Work will result in a total 
waiver of Contractor’s right to claim these costs. 

iii. T&M Total Cost Summary Sheet.  Contractor shall submit a T&M 
Total Cost Summary Sheet, which shall include total actual costs, 
within seven (7) Days following completion of District approved 
Additional Work.  Contractor’s total actual cost shall be presented in a 
summary table in an electronic spreadsheet file by labor, material, 
equipment, and special services.  Contractor’s failure to submit the 
T&M Total Cost Summary Sheet within seven (7) Days of completion 
of the Additional Work will result in Contractor’s waiver for any 
reimbursement of any costs associated with the T&M Summary 
Sheets or the performance of the Additional Work. 

iv. Labor.  The Contractor will be paid the cost of labor for the workers 
used in the actual and direct performance of the Work.  The cost of 
labor will be the sum of the actual wages paid (which shall include any 
employer payments to or on behalf of the workers for health and 
welfare, pension, vacation, and similar purposes) substantiated by 
timesheets and certified payroll for wages prevailing for each craft or 
type of workers performing the Additional Work at the time the 
Additional Work is done, and the labor surcharge set forth in the 
Department of Transportation publication entitled Labor Surcharge 
and Equipment Rental Rates, which is in effect on the date upon 
which the Work is accomplished and which is a part of the Contract.  
The labor surcharge shall constitute full compensation for all 
payments imposed by Federal, State, or local laws and for all other 
payments made to, or on behalf of, the workers, other than actual 
wages. 

v. Equipment Operator Exception.  Labor costs for equipment operators 
and helpers shall be paid only when such costs are not included in the 
invoice for equipment rental. 

vi. Foreman Exception.  The labor costs for foremen shall be 
proportioned to all of their assigned work and only that applicable to 
the Additional Work shall be paid.  Indirect labor costs, including, 
without limitation, the superintendent, project manager, and other 
labor identified in the Contract Documents will be considered 
Overhead. 

C. Materials.  The cost of materials reported shall be itemized at invoice or lowest 
current price at which materials are locally available and delivered to the Project 
site in the quantities involved, plus the cost of sales tax, freight, delivery, and 
storage. 

1. Trade discounts available to the purchaser shall be credited to the District 
notwithstanding the fact that such discounts may not have been taken by 
Contractor. 
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2. For materials secured by other than a direct purchase and direct billing to the 
purchaser, the cost shall be deemed to be the price paid to the actual 
supplier as determined by the District’s Representative. 

3. Payment for materials from sources owned wholly or in part by the purchaser 
shall not exceed the price paid by the purchaser for similar materials from 
said sources on Additional Work items or the current wholesale price for such 
materials delivered to the Project site, whichever price is lower. 

4. If, in the opinion of the District’s Representative, the cost of materials is 
excessive, or Contractor does not furnish satisfactory evidence of the cost of 
such materials, then the cost shall be deemed to be the lowest current 
wholesale price for the total quantity concerned delivered to the Project site 
less trade discounts. 

5. The District reserves the right to furnish materials for the Additional Work and 
no Claim shall be allowed by Contractor for costs of such materials or Indirect 
Costs or profit on District furnished materials. 

D. Equipment. 

1. Rental Time.  The rental time to be paid for equipment on the Project 
site shall be the time the equipment is in productive operation on the 
Additional Work being performed and, in addition, shall include the 
time required to move the equipment to the location of the Additional 
Work and return it to the original location or to another location 
requiring no more time than that required to return it to its original 
location; except that moving time will not be paid if the equipment is 
used on other than the Additional Work, even though located at the 
site of the Additional Work. 

(a) Rental Time Not Allowed.  Rental time will not be allowed while 
equipment is inoperative due to breakdowns. 

(b)  Computation Method.  The following shall be used in computing the 
rental time of equipment on the Project site. 

(i) When hourly rates are paid, any part of an hour less than 30 
minutes of operation shall be considered to be 1/2-hour of 
operation, and any part of an hour in excess of 30 minutes will be 
considered one hour of operation. 

(ii) When daily rates are paid, any part of a day less than 4 hours 
operation shall be considered to be 1/2-day of operation, and any 
part of an hour in excess of 4 hours will be considered one day of 
operation. 

2. Rental Rates.  Contractor will be paid for the use of equipment at the 
lesser of (i) the actual rental rate, or (ii) the rental rate listed for that 
equipment in the California Department of Transportation publication 
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entitled Labor Surcharge and Equipment Rental Rates, which is in 
effect on the date upon which the Contract was executed.  Such rental 
rates will be used to compute payments for equipment whether the 
equipment is under Contractor’s control through direct ownership, 
leasing, renting, or another method of acquisition.  The rental rate to 
be applied for use of each item of equipment shall be the rate (i.e., 
daily, monthly) resulting in the least total cost to the District for the 
total period of use.  If it is deemed necessary by Contractor to use 
equipment not listed in the publication, an equitable rental rate for the 
equipment will be established by the District’s Representative.  
Contractor may furnish cost data which might assist the District’s 
Representative in the establishment of the rental rate. 

E. Contractor-Owned Equipment. 

1. For Contractor-owned equipment, the allowed equipment rental rate 
will be limited to the monthly equipment rental rate using a utilization 
rate of 173 hours per month. 

2. (b)  For Contractor-owned equipment, the rental time to be paid for 
equipment on the Site shall be the time the equipment is in productive 
operation, unless, in the instance of standby time, the equipment 
could be actively used by Contractor on another project, then District 
shall pay for the entirety of the time the equipment is on Site.  It shall 
be Contractor’s burden to demonstrate to the District that the 
equipment could be actively used on another project. 

a. All equipment shall, in the opinion of the District’s Representative, be 
in good working condition and suitable for the purpose for which the 
equipment is to be used. 

b. Before construction equipment is used on the Additional Work, 
Contractor shall plainly stencil or stamp an identifying number thereon 
at a conspicuous location, and shall furnish to the District’s 
Representative, in duplicate, a description of the equipment and its 
identifying number and the scheduled Additional Work activities 
planned. 

c. Unless otherwise specified, manufacturer’s rating and manufacturer 
approved modifications shall be used to classify equipment for the 
determination of applicable rental rates.  Equipment which has no 
direct power unit shall be powered by a unit of at least the minimum 
rating recommended by the manufacturer. 

F. Special Services.  Special work or services are defined as that Additional Work 
characterized by extraordinary complexity, sophistication, or innovation or a 
combination of the foregoing attributes which are unique to the construction 
industry. 
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G. Invoices for Special Services.  When the District’s Representative and 
Contractor determine that a special service is required which cannot be 
performed by the forces of Contractor or those of any of its Subcontractors, the 
special service may be performed by an entity especially skilled in the Additional 
Work.  Invoices for special services based upon the current fair market value 
thereof may be accepted without complete itemization of labor, material, and 
equipment rental costs, after validation of market values by the District’s 
Representative. 

H. Discount and Allowance.  All invoices for special services will be adjusted by 
deducting all trade discounts offered or available, whether the discounts were 
taken or not.  In lieu of Overhead and Profit specified herein, a total allowance 
not to exceed fifteen percent (15%) for Overhead and Profit will be added to 
invoices for Special Services. 

a. When the District determines, in its sole discretion, that competitive 
bidding is necessary for certain special services, Contractor shall 
solicit competitive bids for those special services. 

I. Excluded Costs.  The term Time and Material shall not include any of the 
following costs or any other home or field office overhead costs, all of which are 
to be considered administrative costs covered by Contractor’s allowance for 
Overhead and Profit. 

1. Overhead Cost.  Payroll costs and other compensation of Contractor’s 
officers, executives, principals, general managers, engineers, 
architects, estimators, attorneys, auditors, accountants, purchasing 
and contracting agents, timekeepers, clerks, and other personnel 
employed by Contractor whether at the Site or in Contractor’s 
principal office or any branch office, material yard, or shop for general 
administration of the Additional Work; 

2. Office Expenses.  Expenses of Contractor’s principal and branch 
offices; 

3. Capital Expenses.  Any part of Contractor’s capital expenses, 
including interest on Contractor’s capital employed for the Additional 
Work and charges against Contractor for delinquent payments; 

4. Negligence.  Costs due to the negligence of Contractor or any 
Subcontractor or Supplier, or anyone directly or indirectly employed 
by any of them or for whose acts any of them may be liable, including 
without limitation the correction of Defective Work, disposal of 
materials or equipment wrongly supplied, and making good any 
damage to property; 

5. Other.  Other overhead or general expense costs of any kind and the 
cost of any item not specifically and expressly included in the Contract 
Documents; 
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6. Small Tools.  Cost of small tools valued at less than $1,000 and that 
remain the property of Contractor; 

7. Administrative Costs.  Costs associated with the preparation of 
Change Orders (whether or not ultimately authorized), cost estimates, 
or the preparation or filing of Claims; 

8. Anticipated Lost Profits.  Expenses of Contractor associated with 
anticipated lost profits or lost revenues, lost income or earnings, lost 
interest on earnings, or unpaid retention; 

9. Home Office Overhead.  Costs derived from the computation of a 
“home office overhead” rate by application of the Eichleay, Allegheny, 
burden fluctuation, or other similar methods; 

10. Special Consultants and Attorneys.  Costs of special consultants or 
attorneys, whether or not in the direct employ of Contractor, employed 
for services specifically related to the resolution of a Claim, dispute, or 
other matter arising out of or relating to the performance of the 
Additional Work. 

J. Overhead, Profit and Other Charges.  The mark-up for overhead (including 
supervision) and profit on work added to the Contract shall be according to the 
following: 

1. “Net Cost” is defined as consisting of costs of labor, materials, and 
tools and equipment only excluding overhead and profit.  The costs of 
applicable insurance and bond premium will be reimbursed to the 
Contractor and subcontractors at cost only, without mark-up.  
Contractor shall provide District with documentation of the costs, 
including, but not limited to, payroll records, invoices, and such other 
information as District may reasonably request. 

2. For Work performed by the Contractor’s forces, the added cost for 
overhead and profit shall not exceed fifteen percent (15%) of the Net 
Cost of the Work. 

3. For Work performed by a subcontractor, the added cost for overhead 
and profit shall not exceed fifteen percent (15%) of the subcontractor’s 
Net Cost of the Work to which the Contractor may add five percent 
(5%) of the subcontractor’s Net Cost. 

4. For Work performed by a sub-subcontractor, the added cost for 
overhead and profit shall not exceed fifteen percent (15%) of the sub-
subcontractor’s Net Cost for Work to which the subcontractor and 
general contractor may each add an additional five percent (5%) of 
the Net Cost of the lower tier subcontractor. 

5. No additional mark-up will be allowed for lower tier subcontractors, 
and in no case shall the added cost for overhead and profit payable 
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by District exceed twenty-five percent (25%) of the Net Cost as 
defined herein, of the party that performs the Work. 

6. All of the following costs are included in the markups for overhead and 
profit described above, and Contractor shall not receive any additional 
compensation for: Submittals, drawings, field drawings, Shop 
Drawings, including submissions of drawings; field inspection; 
General Superintendence; General administration and preparation of 
cost proposals, schedule analysis, Change Orders, and other 
supporting documentation; computer services; reproduction services; 
Salaries of project engineer, superintendent, timekeeper, storekeeper, 
and secretaries; Janitorial services; Small tools, incidentals and 
consumables; Temporary On-Site facilities (Offices, Telephones, High 
Speed Internet Access, Plumbing, Electrical Power, Lighting; 
Platforms, Fencing, Water), Jobsite and Home office overhead or 
other expenses; vehicles and fuel used for work otherwise included in 
the Contract Documents; Surveying; Estimating; Protection of Work; 
Handling and disposal fees; Final Cleanup; Other Incidental Work; 
Related Warranties; insurance and bond premiums. 

7. For added or deducted Work by subcontractors, the Contractor shall 
furnish to the District the subcontractor’s signed detailed record of the 
cost of labor, material and equipment, including the subcontractor 
markup for overhead and profit.  The same requirement shall apply to 
sub-subcontractors 

8. For added or deducted work furnished by a vendor or supplier, the 
Contractor shall furnish to the District a detailed record of the cost to 
the Contractor, signed by such vendor or supplier. 

9. Any change in the Work involving both additions and deletions shall 
indicate a net total cost, including subcontracts and materials.  
Allowance for overhead and profit, as specified herein, shall be 
applied if the net total cost is an increase in the Contract Price; 
overhead and profit allowances shall not be applied if the net total 
cost is a deduction to the Contract Price.  The estimated cost of 
deductions shall be based on labor and material prices on the date 
the Contract was executed. 

10. Contractor shall not reserve a right to assert impact costs, extended 
job site costs, extended overhead, constructive acceleration and/or 
actual acceleration beyond what is stated in the Change Order for 
Work.  No claims shall be allowed for impact, extended overhead 
costs, constructive acceleration and/or actual acceleration due to a 
multiplicity of changes and/or clarifications.  The Contractor may not 
change or modify the District’s change order form in an attempt to 
reserve additional rights. 

11. If the District disagrees with the proposal submitted by Contractor, it 
will notify the Contractor and the District will provide its opinion of the 
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appropriate price and/or time extension.  If the Contractor agrees with 
the District, a Change Order will be issued by the District.  If no 
agreement can be reached, the District shall have the right to issue a 
unilateral Change Order setting forth its determination of the 
reasonable additions or savings in costs and time attributable to the 
extra or deleted work.  Such determination shall become final and 
binding if the Contractor fails to submit a claim in writing to the District 
within fifteen (15) Days of the issuance of the unilateral Change 
Order, disputing the terms of the unilateral Change Order, and 
providing such supporting documentation for its position as the District 
may require. 

K. Change of Contract Times. 

1. The Contract Times may only be changed by a Change Order. 

2. All changes in the Contract Price and/or adjustments to the Contract Times 
related to each change shall be included in Contractor’s COR pursuant to this 
Article.  No cost or time will be allowed for cumulative effects of multiple 
changes.  All Change Orders must state that the Contract Time is not changed 
or is either increased or decreased by a specific number of days.  Failure to 
include a change to time shall waive any change to the time unless the parties 
mutually agree in writing to postpone a determination of the change to time 
resulting from the Change Order. 

3. Notice of the amount of the request for adjustment in the Contract Times with 
supporting data shall be delivered within seven (7) Days after such start of 
occurrence, unless District’s Representative allows an additional period of time 
to ascertain more accurate data in support of the request. No extension of time 
or additional compensation shall be given for a delay if the Contractor failed to 
give notice in the manner and within the time prescribed. 

4. District may elect, at District’s sole discretion, to grant an extension in Contract 
Times, without Contractor’s request, because of delays or other factors. 

L. Use of Float and Critical Path. 

1. Float is for the benefit of the Project. Float shall not be considered for the 
exclusive use or benefit of either the District or the Contractor. 

2. Contractor shall not be entitled to compensation, and District will not 
compensate Contractor, for delays which impact early completion. Any 
difference in time between the Contractor’s early completion and the 
Contract Time shall be considered a part of the Project float. 

3. Contractor’s entitlement to an extension of the Contract Times is limited 
to a District-caused extension of the critical path, reduced by the 
Contractor’s concurrent delays, and established by a proper time impact 
analysis. No time extension shall be allowed unless, and then only to the 
extent that, the District-caused delay extends the critical path beyond the 
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previously approved Contract Time. If approved, the increase in time 
required to complete the Work shall be added to the Contract Time. 

4. Contractor shall not be entitled to an adjustment in the Contract Price or 
Contract Times for delays within the control of Contractor. Delays 
attributable to and within the control of a Subcontractor or Supplier shall 
be deemed to be delays within the control of Contractor. 

5. If Contractor is delayed in the performance or progress of the Work by 
fire, flood, epidemic, abnormal weather conditions (as determined by the 
District), Acts of God, acts or failures to act of utility owners not under the 
control of District, or other causes not the fault of and beyond control of 
District and Contractor, then Contractor shall be entitled to an time 
extension when the Work stopped is on the critical path.  Such a non-
compensable adjustment shall be Contractor’s sole and exclusive remedy 
for such delays. Contractor must submit a timely request in accordance 
with the requirements of this Article. 

M. Utility-Related Delays. 

1. Contractor shall immediately notify in writing the utility owner and 
District’s Representative of its construction schedule and any 
subsequent changes in the construction schedule which will affect the 
time available for protection, removal, or relocation of utilities.  
Requests for extensions of time arising out of utility relocation or 
repair delays shall be filed in accordance with this Article. 

2. Contractor shall not be entitled to damages or additional payment for 
delays attributable to utility relocations or alterations if correctly 
located, as noted in the Contract Documents or by the Underground 
Service Alert survey. 

N. Content for Requests for Contract Extension.  Contractor’s justification for 
entitlement shall be clear and complete citing specific Contract Document 
references and reasons on which Contractor’s entitlement is based. At a 
minimum, each request for a time extension must include: 

1. Each request for an extension of Contract Time must identify the 
impacting event, in narrative form, providing a description of the delay 
event and sufficient justification as to why the Contractor is entitled to a 
time extension. Contractor must demonstrate that the delay arises from 
unforeseeable causes beyond the control and without the fault or 
negligence of both Contractor and any Subcontractors or Suppliers, or 
any other persons or organizations employed by any of them or for whose 
acts any of them may be liable, and that such causes in fact lead to 
performance or completion of the Work, or specified part in question, 
beyond the corresponding Contract Times, despite Contractor’s 
reasonable and diligent actions to guard against those effects. 
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2. Each request for an extension of Contract Time must include a time 
impact analysis in CPM format, using the Contemporaneous Impacted 
As-Planned Schedule Analysis to calculate the impact of the delay event. 

O. No Damages for Reasonable Delay. 

1. District’s liability to Contractor for delays for which District is responsible 
shall be limited to only an extension of time unless such delays were 
unreasonable under the circumstances.  In no case shall District be liable 
for any costs which are borne by the Contractor in the regular course of 
business, including, but not limited to, home office overhead and other 
ongoing costs. 

2. Damages caused by unreasonable District delay that impact the critical 
path, including delays caused by items that are the responsibility of the 
District pursuant to Government Code section 4215, shall be 
compensated at the Daily Rate established in the Special Conditions.  No 
other calculations, proportions or formulas shall be used to calculate any 
delay damages. 

3. District and District’s Representative, and the officers, members, partners, 
employees, agents, consultants, or subcontractors of each of them, shall 
not be liable to Contractor for any claims, costs, losses, or damages 
(including but not limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or arbitration or other 
dispute resolution costs) sustained by Contractor on or in connection with 
any other project or anticipated project. 

4. Contractor’s failure, neglect, or refusal to comply with the requirements of 
the Contract Documents, or any portion thereof, shall bar Contractor’s 
request for extensions of the Contract Times. Such failure, neglect, or 
refusal prejudices District’s and District’s Representative’s ability to 
recognize and mitigate delay, and such failure, neglect, or refusal prevent 
the timely analysis of requests for extensions of Contract Times, and 
whether such extensions may be warranted. Contractor hereby waives all 
rights to extensions of Contract Times due to delays or accelerations that 
result from or occur during periods of time for which Contractor fails, 
neglects, or refuses to fully comply with the requirements of this Article. 

ARTICLE 45 FINAL ACCEPTANCE AND PAYMENT 

A. The acceptance of the Work on behalf of the District will be made by the 
Engineer.  Such acceptance by the District shall not constitute a waiver of 
defects.  When the Work has been accepted there shall be paid to Contractor a 
sum equal to the contract price less any amounts previously paid Contractor and 
less any amounts withheld by the District from Contractor under the terms of the 
contract.  The final five percent (5%), or the percentage specified in the notice 
inviting bids where the District has adopted a finding of substantially complete, 
shall not become due and payable until five (5) calendar days shall have 
elapsed after the expiration of the period within which all claims may be filed 
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under the provisions of Civil Code section 9356.  If the Contractor has placed 
securities with the District as described herein, the Contractor shall be paid a 
sum equal to one hundred percent (100%) of the contract price less any 
amounts due the District under the terms of the Contract. 

B. Unless Contractor advises the District in writing prior to acceptance of the final 
five percent (5%) or the percentage specified in the notice inviting bids where 
the District has adopted a finding of substantially complete, or the return of 
securities held as described herein, said acceptance shall operate as a release 
to the District of all claims and all liability to Contractor for all things done or 
furnished in connection with this work and for every act of negligence of the 
District and for all other claims relating to or arising out of this work.  If 
Contractor advises the District in writing prior to acceptance of final payment or 
return of the securities that there is a dispute regarding the amount due the 
Contractor, the District may pay the undisputed amount contingent upon the 
Contractor furnishing a release of all undisputed claims against the District with 
the disputed claims in stated amounts being specifically excluded by Contractor 
from the operation of the release. No payments, however, final or otherwise, 
shall operate to release Contractor or its sureties from the Faithful Performance 
Bond, Labor and Material Payment Bond, or from any other obligation under this 
contract. 

C. In case of suspension of the contract any unpaid balance shall be and become 
the sole and absolute property of the District to the extent necessary to repay 
the District any excess in the cost of the Work above the contract price. 

D. Final payment shall be made no later than 60 days after the date of acceptance 
of the Work by the District or the date of occupation, beneficial use and 
enjoyment of the Work by the District including any operation only for testing, 
start-up or commissioning accompanied by cessation of labor on the Work, 
provided that a release of liens and claims has been received from the 
Contractor pursuant to Civil Code section 8136.  In the event of a dispute 
between the District and the Contractor, the District may withhold from the final 
payment an amount not to exceed 150% of the disputed amount. 

E. Within ten (10) calendar days from the time that all or any portion of the 
retention proceeds are received by Contractor, Contractor shall pay each of its 
subcontractors from whom retention has been withheld each subcontractor’s 
share of the retention received.  However, if a retention payment received by 
Contractor is specifically designated for a particular subcontractor, payment of 
the retention shall be made to the designated subcontractor if the payment is 
consistent with the terms of the subcontract. 

ARTICLE 46 OCCUPANCY 

The District reserves the right to occupy or utilize any portion of the Work at any time before 
completion, and such occupancy or use shall not constitute acceptance of any part of Work 
covered by this Contract.  This use shall not relieve the Contractor of its responsibilities under 
the Contract. 
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ARTICLE 47 INDEMNIFICATION 

To the fullest extent permitted by law, Contractor shall immediately defend (with counsel of the 
District’s choosing), indemnify and hold harmless the District, officials, officers, agents, 
employees, and representatives, and each of them from and against: 

A. Any and all claims, demands, causes of action, costs, expenses, injuries, losses 
or liabilities, in law or in equity, of every kind or nature whatsoever, but not 
limited to, injury to or death, including wrongful death, of any person, and 
damages to or destruction of property of any person, arising out of, related to, or 
in any manner directly or indirectly connected with the Work or this Contract, 
including claims made by subcontractors for nonpayment, including without 
limitation the payment of all consequential damages and attorney’s fees and 
other related costs and expenses, however caused, regardless of whether the 
allegations are false, fraudulent, or groundless, and regardless of any 
negligence of the District or its officers, employees, or authorized volunteers 
(including passive negligence), except the sole negligence or willful misconduct 
or active negligence of the District or its officials, officers, employees, or 
authorized volunteers. 

B. Contractor’s defense and indemnity obligation herein includes, but is not limited 
to damages, fines, penalties, attorney’s fees and costs arising from claims under 
the Americans with Disabilities Act (ADA) or other federal or state disability 
access or discrimination laws arising from Contractor’s Work during the course 
of construction of the improvements or after the Work is complete, as the result 
of defects or negligence in Contractor’s construction of the improvements. 

C. Any and all actions, proceedings, damages, costs, expenses, fines, penalties or 
liabilities, in law or equity, of every kind or nature whatsoever, arising out of, 
resulting from, or on account of the violation of any governmental law or 
regulation, compliance with which is the responsibility of Contractor; 

D. Any and all losses, expenses, damages (including damages to the Work itself), 
attorney’s fees, and other costs, including all costs of defense which any of them 
may incur with respect to the failure, neglect, or refusal of Contractor to faithfully 
perform the Work and all of Contractor’s obligations under the agreement. Such 
costs, expenses, and damages shall include all costs, including attorney’s fees, 
incurred by the indemnified parties in any lawsuit to which they are a party. 

Contractor shall immediately defend, at Contractor’s own cost, expense and risk, with the 
District Board’s choosing, any and all such aforesaid suits, actions or other legal proceedings of 
every kind that may be brought or instituted against the District, its officials, officers, agents, 
employees and representatives. Contractor shall pay and satisfy any judgment, award or decree 
that may be rendered against the District, its officials, officers, employees, agents, employees 
and representatives, in any such suit, action or other legal proceeding. Contractor shall 
reimburse the District, its officials, officers, agents, employees and representatives for any and 
all legal expenses and costs incurred by each of them in connection therewith or in enforcing 
the indemnity herein provided. The only limitations on this provision shall be those imposed by 
Civil Code section 2782. 
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ARTICLE 48 PROCEDURE FOR RESOLVING DISPUTES 

In accordance with Public Contract Code sections 20104 et seq. and other applicable law, 
public works claims of $375,000 or less which arise between the Contractor and the District 
shall be resolved under the following statutory procedure unless the District has elected to 
resolve the dispute pursuant to Public Contract Code section 10240 et seq. 

A. All Claims.  All claims shall be submitted in writing and accompanied by 
substantiating documentation.  Claims must be filed on or before the date of 
final payment unless other notice requirements are provided in the contract.  
“Claim” means a separate demand by the Contractor for (1) a time extension, 
(2) payment of money or damages arising from work done by or on behalf of the 
Contractor and payment of which is not otherwise expressly provided for or the 
Contractor is not otherwise entitled, or (3) an amount the payment of which is 
disputed by the District. 

B. Claims Under $50,000.  The District shall respond in writing to the claim within 
45 calendar days of receipt of the claim, or, the District may request, in writing, 
within 30 calendar days of receipt of the claim, any additional documentation 
supporting the claim or relating to defenses or claims the District may have.  If 
additional information is needed thereafter, it shall be provided upon mutual 
agreement of the District and the Contractor.  The District’s written response 
shall be submitted 15 calendar days after receiving the additional 
documentation, or within the same period of time taken by the Contractor to 
produce the additional information, whichever is greater. 

C. Claims over $50,000 but less than or equal to $375,000.  The District shall 
respond in writing within 60 calendar days of receipt, or, may request in writing 
within 30 calendar days of receipt of the claim, any additional documents 
supporting the claim or relating to defenses or claims the District may have 
against the District.  If additional information is needed thereafter, it shall be 
provided pursuant to mutual agreement between the District and the Contractor.  
The District response shall be submitted within 30 calendar days after receipt of 
the further documents, or within the same period of time taken by the Contractor 
to produce the additional information or documents, whichever is greater.  The 
Contractor shall make these records and documents available at all reasonable 
times, without any direct charge.   

D. All Claims.  The Contractor will submit the claim justification in the following 
format: 

1. Summary of claim merit and price, and Contract clause pursuant to which the 
claim is made. 

2. List of documents relating to claim: 

a. Specifications 
b. Drawings 
c. Clarifications (Requests for Information) 
d. Schedules 
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e. Other (All Related Documents) 

3. Chronology of events and correspondence. 

4. Analysis of claim merit. 

5. Analysis of claim cost. 

6. Analysis of time impact analysis in CPM format. 

7. Cover letter and certification of validity of the claim. 

E. All Claims.  If the Contractor disputes the District’s response, or if the District 
fails to respond within the statutory time period(s), the Contractor may so notify 
the District within 15 calendar days of the receipt of the response or the failure 
to respond, and demand an informal conference to meet and confer for 
settlement.  Upon such demand, the District shall schedule a meet and confer 
conference within 30 calendar days. 

F. The Contractor must comply with the claims filing procedures set forth in 
Government Code sections 900 et seq. for any claim or any portion thereof that 
remains in dispute, after the meet and confer conference.  For purposes of 
those provisions, the time within which a claim must be filed shall be tolled from 
the time the Contractor submits the written claim until the time the claim is 
denied, including any time utilized for the meet and confer conference.  
Submission of a claim, properly certified, with all required supporting 
documentation, and written rejection or denial of all or part of the claim by the 
District, is a condition precedent to any action, proceeding, litigation, suit, 
general conditions claim, or demand for arbitration by Contractor. 

G. Government Code Claim.  In addition to any and all contract requirements 
pertaining to notices of and requests for compensation or payment for extra 
work, disputed work, construction claims and/or changed conditions, the 
Contractor must comply with the claim procedures set forth in Government Code 
sections 900 et seq. prior to filing any lawsuit against the District.  Such 
Government Code claims and any subsequent lawsuit based upon the 
Government Code claims shall be limited to those matters that remain 
unresolved after all procedures pertaining to extra work, disputed work, 
construction claims, and/or changed conditions have been followed by 
Contractor.  If no such Government Code claim is submitted, or if the 
prerequisite contractual requirements are not otherwise satisfied as specified 
herein, Contractor shall be barred from bringing and maintaining a valid lawsuit 
against the District. 

ARTICLE 49 DISTRICT’S RIGHT TO TERMINATE CONTRACT 

A. Termination for Cause by the District: 

1. In the sole estimation of the District, if the Contractor refuses or fails to 
prosecute the Work or any separable part thereof with such diligence as will 
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insure its completion within the time specified by the Contract Documents, or 
any extension thereof, or fails to complete such Work within such time, or if 
the Contractor should be adjudged a bankrupt, or if it should make a general 
assignment for the benefit of its creditors, or if a receiver should be appointed 
on account of its insolvency, or the Contractor or any of its subcontractors 
should violate any of the provisions of this Contract, the District may serve 
written notice upon the Contractor and its Surety of the District's intention to 
terminate this Contract.  This notice of intent to terminate shall contain the 
reasons for such intention to terminate this Contract, and a statement to the 
effect that the Contractor's right to perform this Contract shall cease and 
terminate upon the expiration of ten (10) calendar days unless such violations 
have ceased and arrangements satisfactory to the District have been made 
for correction of said violations. 

2. In the event that the District serves such written notice of termination upon 
the Contractor and the Surety, the Surety shall have the right to take over and 
perform the Contract.  If the Surety does not:  (1) give the District written 
notice of Surety's intention to take over and commence performance of the 
Contract within 15 calendar days of the District's service of said notice of 
intent to terminate upon Surety; and (2) actually commence performance of 
the Contract within 30 calendar days of the District's service of said notice 
upon Surety; then the District may take over the Work and prosecute the 
same to completion by separate contract or by any other method it may deem 
advisable for the account and at the expense of the Contractor. 

3. In the event that the District elects to obtain an alternative performance of the 
Contract as specified above:  (1) the District may, without liability for so doing, 
take possession of and utilize in completion of the Work such materials, 
appliances, plants and other property belonging to the Contractor that are on 
the site and reasonably necessary for such completion (A special lien to 
secure the claims of the District in the event of such suspension is hereby 
created against any property of Contractor taken into the possession of the 
District under the terms hereof and such lien may be enforced by sale of such 
property under the direction of the District Board without notice to Contractor.  
The proceeds of the sale after deducting all expenses thereof and connected 
therewith shall be credited to Contractor.  If the net credits shall be in excess 
of the claims of the District against Contractor, the balance will be paid to 
Contractor or Contractor’s legal representatives.); and (2) Surety shall be 
liable to the District for any cost or other damage to the District necessitated 
by the District securing an alternate performance pursuant to this Article. 

B. Termination for Convenience by the District: 

1. The District may terminate performance of the Work called for by the Contract 
Documents in whole or, from time to time, in part, if the District determines 
that a termination is in the District's interest. 

2. The Contractor shall terminate all or any part of the Work upon delivery to the 
Contractor of a Notice of Termination specifying that the termination is for the 
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convenience of the District, the extent of termination, and the Effective Date 
of such termination. 

3. After receipt of Notice of Termination, and except as directed by the District's 
Representative, the Contractor shall, regardless of any delay in determining 
or adjusting any amounts due under this Termination for Convenience clause, 
immediately proceed with the following obligations: 

a. Stop Work as specified in the Notice. 

b. Complete any Work specified in the Notice of Termination in a least 
cost/shortest time manner while still maintaining the quality called for 
under the Contract Documents. 

c. Leave the property upon which the Contractor was working and upon 
which the facility (or facilities) forming the basis of the Contract Document 
is situated in a safe and sanitary manner such that it does not pose any 
threat to the public health or safety. 

d. Terminate all subcontracts to the extent that they relate to the portions of 
the Work terminated. 

e. Place no further subcontracts or orders, except as necessary to complete 
the continued portion of the Contract. 

f. Submit to the District's Representative, within ten (10) calendar days from 
the Effective Date of the Notice of Termination, all of the usual 
documentation called for by the Contract Documents to substantiate all 
costs incurred by the Contractor for labor, materials and equipment 
through the Effective Date of the Notice of Termination.  Any 
documentation substantiating costs incurred by the Contractor solely as a 
result of the District's exercise of its right to terminate this Contract 
pursuant to this clause, which costs the contractor is authorized under the 
Contract documents to incur, shall: (1) be submitted to and received by 
the Engineer no later than 30 calendar days after the Effective Date of the 
Notice of Termination; (2) describe the costs incurred with particularity; 
and (3) be conspicuously identified as “Termination Costs occasioned by 
the District's Termination for Convenience.” 

4. Termination of the Contract shall not relieve Surety of its obligation for any 
just claims arising out of or relating to the Work performed. 

5. In the event that the District exercises its right to terminate this Contract 
pursuant to this clause, the District shall pay the Contractor, upon the 
Contractor's submission of the documentation required by this clause and 
other applicable provisions of the Contract Documents, the following 
amounts: 

a. All actual reimbursable costs incurred according to the provisions of this 
Contract. 
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b. A reasonable allowance for profit on the cost of the Work performed, 
provided Contractor establishes to the satisfaction of the District's 
Representative that it is reasonably probable that Contractor would have 
made a profit had the Contract been completed and provided further, that 
the profit allowed shall in no event exceed fifteen (15%) percent of the 
costs. 

c. A reasonable allowance for Contractor's administrative costs in 
determining the amount payable due to termination of the Contract under 
this Article. 

6. Notwithstanding any other provision of this Article, when immediate action is 
necessary to protect life and safety or to reduce significant exposure or 
liability, the District may immediately order Contractor to cease Work on the 
Project until such safety or liability issues are addressed to the satisfaction of 
the District or the Contract is terminated. 

ARTICLE 50 WARRANTY AND GUARANTEE OF WORK 

A. Contractor hereby warrants that materials and Work shall be completed in 
conformance with the Contract Documents and that the materials and Work 
provided will fulfill the requirements of this Warranty.  Contractor hereby agrees 
to repair or replace, at the discretion of the District, any or all Work that may 
prove to be defective in its workmanship, materials furnished, methods of 
installation or fail to conform to the Contract Document requirements together 
with any other Work which may be damaged or displaced by such defect(s) 
within a period of one (1) year from the date of the Notice of Completion of the 
Project without any expense whatever to the District, ordinary wear and tear and 
unusual abuse and neglect excepted.  Contractor shall be required to promptly 
repair or replace defective equipment or materials, at Contractor’s option.  All 
costs associated with such corrective actions and testing, including the removal, 
replacement, and reinstitution of equipment and materials necessary to gain 
access, shall be the sole responsibility of the Contractor. 

B. For any Work so corrected, Contractor’s obligation hereunder to correct 
defective Work shall be reinstated for an additional one (1) year period, 
commencing with the date of acceptance of such corrected Work.  The 
reinstatement of the one (1) year warranty shall apply only to that portion of 
work that was corrected.  Contractor shall perform such tests as District may 
require to verify that any corrective actions, including, without limitation, 
redesign, repairs, and replacements comply with the requirements of the 
Contract.  In the event of Contractor’s failure to comply with the above-
mentioned conditions within ten (10) calendar days after being notified in writing 
of required repairs, to the reasonable satisfaction of the District, the District shall 
have the right to correct and replace any defective or non-conforming Work and 
any work damaged by such work or the replacement or correction thereof at 
Contractor’s sole expense.  Contractor shall be obligated to fully reimburse the 
District for any expenses incurred hereunder immediately upon demand. 
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C. In addition to the warranty set forth in this Article, Contractor shall obtain for 
District all warranties that would be given in normal commercial practice and 
assign to District any and all manufacturer’s or installer’s warranties for 
equipment or materials not manufactured by Contractor and provided as part of 
the Work, to the extent that such third-party warranties are assignable and 
extend beyond the warranty period set forth in this Article. Contractor shall 
furnish the District with all warranty and guarantee documents prior to final 
Acceptance of the Project by the District as required. 

D. When specifically indicated in the Contract Documents or when directed by the 
Engineer, the District may furnish materials or products to the Contractor for 
installation.  In the event any act or failure to act by Contractor shall cause a 
warranty applicable to any materials or products purchased by the District for 
installation by the Contractor to be voided or reduced, Contractor shall indemnify 
District from and against any cost, expense, or other liability arising therefrom, 
and shall be responsible to the District for the cost of any repairs, replacement 
or other costs that would have been covered by the warranty but for such act or 
failure to act by Contractor. 

E. The Contractor shall remedy at its expense any damage to District-owned or 
controlled real or personal property. 

F. The District shall notify the Contractor, in writing, within a reasonable time after 
the discovery of any failure, defect, or damage.  The Contractor shall within ten 
(10) calendar days after being notified commence and perform with due 
diligence all necessary Work.  If the Contractor fails to promptly remedy any 
defect, or damage; the District shall have the right to replace, repair or otherwise 
remedy the defect, or damage at the Contractor’s expense. 

G. In the event of any emergency constituting an immediate hazard to health, 
safety, property, or licensees, when caused by Work of the Contractor not in 
accordance with the Contract requirements, the District may undertake at 
Contractor’s expense, and without prior notice, all Work necessary to correct 
such condition. 

H. Acceptance of Defective Work. 

1. If, instead of requiring correction or removal and replacement of Defective 
Work, the District prefers to accept it, District may do so. Contractor shall pay 
all claims, costs, losses, and damages (including but not limited to all fees 
and charges of engineers, architects, attorneys, and other professionals and 
all court or arbitration or other dispute resolution costs) attributable to 
District’s evaluation of and determination to accept such Defective Work and 
for the diminished value of the Work. 

2. If any acceptance of defective work occurs prior to release of the Project 
Retention, a Change Order will be issued incorporating the necessary 
revisions in the Contract Documents with respect to the Work, and District 
shall be entitled to an appropriate decrease in the Contract Price, reflecting 
the diminished value of Work and all costs incurred by District. 
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3. If the Project Retention is held in an escrow account as permitted by the 
Contract Documents, Contractor will promptly alert the escrow holder, in 
writing, of the amount of Retention to be paid to District. 

4. If the acceptance of Defective Work occurs after release of the Project 
Retention, an appropriate amount will be paid by Contractor to District. 

I. District May Correct Defective Work. 

1. If Contractor fails within a reasonable time after written notice from District’s 
Representative to correct Defective Work, or to remove and replace rejected 
Work as required by District, or if Contractor fails to perform the Work in 
accordance with the Contract Documents, or if Contractor fails to comply with 
any other provision of the Contract Documents, District may, after seven (7) 
Days’ written notice to Contractor, correct, or remedy any such deficiency. 

2. In connection with such corrective or remedial action, District may exclude 
Contractor from all or part of the Site, take possession of all or part of the 
Work and suspend Contractor’s services related thereto, take possession of 
Contractor’s tools, appliances, construction equipment and machinery at the 
Site, and incorporate in the Work all materials and equipment stored at the 
Site or for which District has paid Contractor but which are stored elsewhere. 
Contractor shall allow District and District’s Representative, and the agents, 
employees, other contractors, and consultants of each of them, access to the 
Site to enable District to exercise the rights and remedies to correct the 
Defective Work. 

3. All claims, costs, losses, and damages (including but not limited to all fees 
and charges of engineers, architects, attorneys, and other professionals and 
all court or arbitration or other dispute resolution costs) incurred or sustained 
by District correcting the Defective Work will be charged against Contractor, 
and a Change Order will be issued incorporating the necessary revisions into 
the Contract Documents with respect to the Work; and District shall be 
entitled to an appropriate decrease in the Contract Price. 

4. Such claims, costs, losses and damages will include, but not be limited to, all 
costs of repair, or replacement of work of others destroyed or damaged by 
correction, removal, or replacement of Defective Work. 

5. If the Change Order is executed after all payments under the Contract have 
been paid by District and the Project Retention is held in an escrow account 
as permitted by the Contract Documents, Contractor will promptly alert the 
escrow holder, in writing, of the amount of Retention to be paid to District. 

6. If the Change Order is executed after release of the Project Retention, an 
appropriate amount will be paid by Contractor to District. 

7. Contractor shall not be allowed an extension of the Contract Times because 
of any delay in the performance of the Work attributable to District correcting 
Defective work. 
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J. Nothing in the Warranty or in the Contract Documents shall be construed to limit 
the rights and remedies available to District at law or in equity, including, but not 
limited to, Code of Civil Procedure section 337.15. 

ARTICLE 51 DOCUMENT RETENTION & EXAMINATION 

A. In accordance with Government Code section 8546.7, records of both the 
District and the Contractor shall be subject to examination and audit by the State 
Auditor General for a period of three (3) years after final payment. 

B. Contractor shall make available to the District any of the Contractor’s other 
documents related to the Project immediately upon request of the District. 

C. In addition to the State Auditor rights above, the District shall have the right to 
examine and audit all books, estimates, records, contracts, documents, bid 
documents, subcontracts, and other data of the Contractor (including 
computations and projections) related to negotiating, pricing, or performing the 
modification in order to evaluate the accuracy and completeness of the cost or 
pricing data at no additional cost to the District, for a period of four (4) years 
after final payment. 

ARTICLE 52 SEPARATE CONTRACTS 

A. The District reserves the right to let other contracts in connection with this Work 
or on the Project site.  Contractor shall permit other contractors reasonable 
access and storage of their materials and execution of their work and shall 
properly connect and coordinate its Work with theirs. 

B. To ensure proper execution of its subsequent Work, Contractor shall 
immediately inspect work already in place and shall at once report to the 
Engineer any problems with the Work in place or discrepancies with the 
Contract Documents. 

C. Contractor shall ascertain to its own satisfaction the scope of the Project and 
nature of any other contracts that have been or may be awarded by the District 
in prosecution of the Project to the end that Contractor may perform this 
Contract in the light of such other contracts, if any.  Nothing herein contained 
shall be interpreted as granting to Contractor exclusive occupancy at site of the 
Project.  Contractor shall not cause any unnecessary hindrance or delay to any 
other contractor working on the Project.  If simultaneous execution of any 
contract for the Project is likely to cause interference with performance of some 
other contract or contracts, the Engineer shall decide which Contractor shall 
cease Work temporarily and which contractor shall continue or whether work 
can be coordinated so that contractors may proceed simultaneously.  The 
District shall not be responsible for any damages suffered or for extra costs 
incurred by Contractor resulting directly or indirectly from award, performance, 
or attempted performance of any other contract or contracts on the Project site. 
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ARTICLE 53 NOTICE AND SERVICE THEREOF 

All notices shall be in writing and either served by personal delivery or mailed to the other party 
as designated in the Bid Forms.  Written notice to the Contractor shall be addressed to 
Contractor’s principal place of business unless Contractor designates another address in writing 
for service of notice.  Notice to District shall be addressed to the District as designated in the 
Notice Inviting Bids unless District designates another address in writing for service of notice.  
Notice shall be effective upon receipt or five (5) calendar days after being sent by first class 
mail, whichever is earlier.  Notice given by facsimile shall not be effective unless acknowledged 
in writing by the receiving party. 

ARTICLE 54 NOTICE OF THIRD PARTY CLAIMS 

Pursuant to Public Contract Code section 9201, the District shall provide the Contractor with 
timely notification of the receipt of any third-party claims relating to the Contract.  The District is 
entitled to recover reasonable costs incurred in providing such notification. 

ARTICLE 55 STATE LICENSE BOARD NOTICE 

Contractors are required by law to be licensed and regulated by the Contractors’ State License 
Board which has jurisdiction to investigate complaints against contractors if a complaint 
regarding a patent act or omission is filed within four (4) years of the date of the alleged 
violation.  A complaint regarding a latent act or omission pertaining to structural defects must be 
filed within ten (10) years of the date of the alleged violation.  Any questions concerning a 
contractor may be referred to the Registrar, Contractors’ State License Board, P.O. Box 26000, 
Sacramento, California 95826. 

ARTICLE 56 INTEGRATION 

A. Oral Modifications Ineffective.  No oral order, objection, direction, claim or 
notice by any party or person shall affect or modify any of the terms or 
obligations contained in the Contract Documents. 

B. Contract Documents Represent Entire Contract.  The Contract Documents 
represent the entire agreement of the District and Contractor. 

ARTICLE 57 ASSIGNMENT OF CONTRACT 

Contractor shall not assign, transfer, convey, sublet or otherwise dispose of the rights or title of 
interest of any or all of this contract without the prior written consent of the District.  Any 
assignment or change of Contractor’s name of legal entity without the written consent of the 
District shall be void. Any assignment of money due or to become due under this Contract shall 
be subject to a prior lien for services rendered or Material supplied for performance of Work 
called for under the Contract Documents in favor of all persons, firms, or corporations rendering 
such services or supplying such Materials to the extent that claims are filed pursuant to the Civil 
Code, the Code of Civil Procedure or the Government Code. 
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ARTICLE 58 CHANGE IN NAME AND NATURE OF CONTRACTOR’S LEGAL ENTITY 

Should a change be contemplated in the name or nature of the Contractor’s legal entity, the 
Contractor shall first notify the District in order that proper steps may be taken to have the 
change reflected on the Contract and all related documents.  No change of Contractor’s name 
or nature will affect District’s rights under the Contract, including but not limited to the bonds. 

ARTICLE 59 ASSIGNMENT OF ANTITRUST ACTIONS 

Pursuant to Public Contract Code section 7103.5, in entering into a public works contract or 
subcontract to supply goods, services, or materials pursuant to a public works contract, 
Contractor or subcontractor offers and agrees to assign to the District all rights, title, and interest 
in and to all causes of action it may have under Section 4 of the Clayton Act (15 USC, Section 
15) or under the Cartwright Act (Chapter 2 (commencing with Section 16700) of Part 2 of 
Division 7 of the Business and Professions Code), arising from the purchase of goods, services, 
or materials pursuant to this contract or any subcontract. This assignment shall be made and 
become effective at the time the District tenders final payment to the Contractor, without further 
acknowledgment by the parties. 

ARTICLE 60 PROHIBITED INTERESTS 

No District official or representative who is authorized in such capacity and on behalf of the 
District to negotiate, supervise, make, accept, or approve, or to take part in negotiating, 
supervising, making, accepting or approving any engineering, inspection, construction or 
material supply contract or any subcontract in connection with construction of the project, shall 
ARTICLE 11 be or become directly or indirectly interested financially in the Contract. 

ARTICLE 61 CONTROLLING LAW 

Notwithstanding any subcontract or other contract with any subcontractor, supplier, or other 
person or organization performing any part of the Work, this Contract shall be governed by the 
law of the State of California excluding any choice of law provisions. 

ARTICLE 62 JURISDICTION; VENUE 

Contractor and any subcontractor, supplier, or other person or organization performing any part 
of the Work agrees that any action or suits at law or in equity arising out of or related to the 
bidding, award, or performance of the Work shall be maintained in the Superior Court of 
Riverside County, California, and expressly consent to the jurisdiction of said court, regardless 
of residence or domicile, and agree that said court shall be a proper venue for any such action. 

ARTICLE 63 LAWS AND REGULATIONS 

A. Contractor shall give all notices and comply with all laws, ordinances, rules and 
regulations bearing on conduct of work as indicated and specified. If Contractor 
observes that drawings and specifications are at variance therewith, it shall 
promptly notify the Engineer in writing and any necessary changes shall be 
adjusted as provided for in this Contract for changes in work. If Contractor 
performs any work knowing it to be contrary to such laws, ordinances, rules and 
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regulations, and without such notice to the Engineer, it shall bear all costs 
arising therefrom. 

B. Contractor shall be responsible for familiarity with the Americans with Disabilities 
Act (“ADA”) (42 U.S.C. § 12101 et seq.). The Work will be performed in 
ARTICLE 11 compliance with ADA regulations. 

ARTICLE 64 PATENTS 

Contractor shall hold and save the District, officials, officers, employees, and authorized 
volunteers harmless from liability of any nature or kind of claim therefrom including costs and 
expenses for or on account of any patented or unpatented invention, article or appliance 
manufactured, furnished or used by Contractor in the performance of this contract. 

ARTICLE 65 OWNERSHIP OF CONTRACT DOCUMENTS 

All Contract Documents furnished by the District are District property. They are not to be used 
by Contractor or any subcontractor on other work nor shall Contractor claim any right to such 
documents. With exception of one complete set of Contract Documents, all documents shall be 
returned to the District on request at completion of the Work. 

ARTICLE 66 NOTICE OF TAXABLE POSSESSORY INTEREST 

In accordance with Revenue and Taxation Code section 107.6, the Contract Documents may 
create a possessory interest subject to personal property taxation for which Contractor will be 
ARTICLE 11 responsible. 

ARTICLE 67 SURVIVAL OF OBLIGATIONS 

All representations, indemnifications, warranties, and guarantees made in, required by, or given 
in accordance with the Contract Documents, as well as all continuing obligations indicated in the 
Contract Documents, will survive final payment, completion, and acceptance of the Work or 
termination or completion of the Contract or termination of the services of Contractor. 
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VALLEY-WIDE RECREATION  

VALLEY-WIDE PARKING LOT 
IMPROVEMENT PROJECT 

 
SECTION 00100 SC-SPECIAL CONDITIONS 

SPECIAL PROVISIONS 

SC-01.  SCOPE OF WORK 

Work will primarily consist of the following: 
• Cleaning, clearing and crack sealing 
• Resurfacing 
• Remove and replacement of asphalt as needed 
• Slurry Sealing 
• Re-stripe parking stalls 
• All ADA spaces must meet current ADA Standards  
• Concrete removal and replacement  

 

General 

1. All work shall comply with District standards and specifications. 
 

2. Contractor   shall   schedule   a   pre-job   meeting   7   days   prior   to commencement 
of work. 
 

3. Contractors shall provide submittals sheets of all proposed material prior to pre-job 
meeting. 
 

4. All work shall be inspected by District.  No trenches are permitted to be covered until 
approval by the District is obtained. 
 

5. Contractor shall provide a detailed project schedule with durations of all scope of work. 
 

6. Contractor shall be responsible for traffic control throughout the duration of all   work.     
Traffic control   must   be provided   per each permitting agency’s requirements including 
but not limited to an approved traffic control plan. 

7. Contractor shall clean the project daily. 
 

8. Contractor shall submit daily reports each day to District’s representative. 
 

9. Contractor shall maintain all new landscape areas for a period not less than  30  days  
from  project  installation  completion  acceptance  by  the District.  Maintenance period 
does not commence until written approval is provided by the District. 
 

10. Contractor acknowledges that roots and other organic material is present within all areas 
of work and no additional compensation will be given for time required to complete scope 
of work within said conditions. 
 

11. Retention   shall   be   withheld   per   contract   requirements   until   final acceptance 
has been provided by the District. 
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SC-02.  SAFETY PROGRAM 

Safety of all activities in connection with the work is of paramount and overriding importance. 

Please note that the District reserves the right to suspend the work wholly or in part, for any time 
period as the district representative deems necessary, due to unresolved safety disputes. 

No additional compensation or contract time will be allowed for the period the work is wholly or 
in part suspended. 

Should the contract continue with the disputed work after having received a written notice of 
suspension, any work performed by the contractor during the suspension shall be considered 
as having been done by the contractor at the contractor’s own risk as a volunteer, and shall not 
entitle the contractor to compensation or any other rights under the contract. 

The  Contractor  shall  conform  to  all  applicable  occupational  safety and health standards, 
rules, regulations and orders established by local agencies, State of California, and California 
Division of Occupational Safety and Health Construction Safety Regulations (Cal Osha), 
including obtaining permits reuir4ed by California Code of Regulations, Title 8, Sections 341 
and 341 (a). 

SC-03.  PERFORMANCE AND PAYMENT BONDS 

Pursuant to Section 995.660(a) of the Code of Civil Procedure, the Contractor shall submit the 
following documents with performance and payment bonds: 

1. The original, or certified copy of the unrevoked appointment, power of attorney, bylaws, 
or other instrument entitling or authorizing their person who executed the bond to do so; 
and 

 

2. A certified copy of the certificate of authority of the insurer issued by the State of 
California’s Insurance Commissioner. 
 

NO PAYMENT SHALL BE MADE UNTIL THE BONDS ARE APPROVED. 

SC-04.  LOCATION OF CONTRACT WORK SITE 

The contract work site is located at Valley-Wide Regional Park – 901 W. Esplanade Avenue 
in the City of San Jacinto, California. 

SC-05.  LIQUIDATED DAMAGES 

The fixed liquidated damages amount for each calendar day of unauthorized delay in 
completion of the work is hereby established at one thousand dollars ($250) per calendar day. 

SC-06.  INSURANCE 

At the times during the life of this contract, Contractor and his subcontractors shall procure 
and maintain Commercial Liability, Automobile Liability and Workers Compensation. 

SC-07.  PRECONSTRUCTION CONFERENCE 

A Pre-job Conference shall be scheduled prior to the start of the project.  District and 
Contractor representative shall be present. 
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SC-08.  TRAFFIC CONTROL PLAN 

It shall be the Contractor’s responsibility to implement the approved traffic control plans. 
Contractor shall purchase or rent and maintain traffic warning signs, barricades, flagmen and 
other traffic control devices as required and to maintain traffic flow, as required by agencies 
having jurisdiction over the roadways in the work area. The cost for this work shall be included 
in Bid Prices. No additional compensation and time extension will be provided. 

SC-09.  EQUIPMENT AND MATERIAL STORAGE 

It is the Contractor’s responsibility to legally store equipment and material associated with the 
performance of the work. If the Contractor has arranged for temporary storage on private 
property outside of the public-right-of-way, the Contractor shall provide to the District a copy of 
the written agreement between the landowner and the Contractor. 

SC-10.   NOISE RESTRICTIONS 

A. Contractor shall use only such equipment on the Work and in such state of repair so 
that the emission of sound therefrom is within the noise tolerance level of that 
equipment as established by Cal/OSHA. 

B. Contractor shall comply with the most restrictive of the following: (1) local sound control 
and noise level rules, regulations and ordinances and (2) the requirements contained 
in these Contract Documents, including hours of operation requirements. 

C. No internal combustion engine shall be operated on the Project without a muffler of 
the type recommended by the manufacturer.  Should any muffler or other control 
device sustain damage or be determined to be ineffective or defective, the Contractor 
shall promptly remove the equipment and shall not return said equipment to the job 
until the device is repaired or replaced.  Said noise and vibration level requirements 
shall apply to all equipment on the job or related to the job, including but not limited to, 
trucks, transit mixers or transit equipment that may or may not be owned by the 
Contractor. 

SC-11.  COORDINATION WITH OTHER CONTRACTORS 

[NOT USED] 

SC-12.   MODIFICATION OF HOURS OF WORK 

[NOT USED] 

SC-13.  DESIGNATION OF DISTRICT’S REPRESENTATIVE 

Unless otherwise modified by District, Districts’ Representative shall be Justin Schweitzer and 
can be contacted at (951) 654-1505 or Justin@GoRecreation.org.  

SC-14.  ENGINEER OF RECORD. 

For purposes of this Project, the Engineer of Record or Engineer shall be:   

 

mailto:Justin@GoRecreation.org
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END OF SPECIAL CONDITIONS 
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SPECIFICATIONS –ASPHALT 

                        

1.       Asphalt with cracks 1” and larger should be filled with “Fine Asphalt Sheet Mix” 
2.       Asphalt with cracks from ¼” – ¾” should be filled with “Hot Crack Fill” 
3.       Slurry should be “Type I Road Slurry” per Green Book Specifications. (see notes  
        below) 
4.       Stripping should be non-thermoplastic stripping per County standards or equal. 

  
Notes: 
  
1.       Slurry should not be applied over hot crack fill areas right away and should be 
done approx. 7 days after hot crack fill is applied. 
2.       Stripping should occur approx. 7 days after slurry and should be two coats. 
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